

(CIN No. U40109MH2005SGC153646)

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
INTRA OFFICE COMMUNICATION

Name of Office	: Executive Engineer, EHV Projects Division, Kolhapur
Office address	: Vidyut Bhavan, Admm. Building, 2nd Floor, Tarabai Park, Kolhapur.
Contact No.	: 0231- 2665320 (P), 0231- 2655937 (O), 0231-2666798 (FAX)
E-Mail	: ee3610@mahatransco.in

Ref. : EE/EHV Projects/Dn./Kop/E-Enquiry/No.

NO - 0421

Date : **09 MAY 2025**

Sub : E - Enquiry for providing services for preparation & processing of forest clearance proposal of EHV Transmission line & obtaining final NOC approval from Forest department in r/o proposed upgradation work of 110kV S/C Kolhapur – Kothali – Radhanagari line to 132kV SCDC using same ROW.

Dear Sir,

The sealed & subscribed quotations are invited for providing services for preparation & processing of forest clearance proposal of EHV Transmission line & obtaining final NOC approval from Forest department in r/o proposed upgradation work of 110kV S/C Kolhapur – Kothali – Radhanagari line to 132kV SCDC using same ROW as per the Schedule 'A' attached herewith subject to following terms & conditions.

TERMS AND CONDITIONS :

- 1) The quotations should reach to this office on or before **15.05.2025 upto 16.00 Hrs.** This office shall not accept any responsibility for late receipt of quotations due to postal delay.
- 2) The contractor has to furnish GST, PAN No. in the offer.
- 3) The bidder should have an experience in execution of similar work
- 4) The rates quoted by the bidder, shall be considered as inclusive of GST & all other duties, taxes other levies LBW Cess, IT etc. which are payable by the contractor as per statutory regulations.
- 5) Income tax & Labour welfare cess shall be deducted from the bills at prevailing rates, as per Income Tax Act 1961.
- 6) Bids shall remain valid for 60 days after the date of bid opening prescribed by the employer.
- 7) **The estimated amount towards the said work is 4,27,545/- (Including GST & LWC). The work shall be executed under supervision of MSETCL.**
- 8) **Security Deposit :** Within Fifteen (15) days of the receipt of notification of award i.e. the letter of intent from the Employer, the successful bidder shall furnish the security deposit amounting to 5% of the contract value by cash/ RTGS.
- 9) **Period :** The time period for completion of the item under Schedule 'A' under this contract will be 6 Months. The period shall be entitled from date of handing over of the site.

- 10) If the work is not completed within stipulated period, the liquidated damages shall be levied at ½% (half percent) of the total contract price per week of delay subject to maximum of 10% (Ten percent) of the contract price for the entire scope of work.
- 11) Payment will be made at Division Office, Kolhapur after completion of 100% work i.e. after receipt of final NOC/approval from concern forest authority after proper scrutiny of bills at concerned Sub-Division Office.
- 12) The contractor has to execute the agreement on stamp paper as per Govt. rule, before commencement of work.
- 13) All T & P, Labour, etc. shall be arranged by the contractor at his own cost.
- 14) The contractor shall make his own arrangements for the engagement of all labour local or otherwise and shall make his own arrangement for their accommodation & transportation. Permission will not be granted to stay at site.
- 15) The contractor shall not sub-let the works awarded on him under this contract.
- 16) The contractor shall arrange for posting his own security personnel at his own cost to safeguard the material handed over to him not only at his storage yard but also at the work site till such time the complete job is ultimately handed over to Maharashtra State Electricity Transmission Company Ltd.
- 17) The bidder is advised to visit and examine the Site of Work and its surrounding and obtain for himself, on his own responsibility, all information that may be necessary for preparing the bid and entering into the Contract. The cost of visiting the Site shall be a bidder's own expense.
- 18) Quotation incomplete in any respect shall be rejected.
- 19) Executive Engineer reserves the right to reject any or all the quotations without assigning any reason therefore.
- 20) Quotation received late or with incomplete details against above clauses will not be considered.
- 21) Labour welfare cess /GST/other statutory payment etc. considered in contract value will be deducted at appropriate rate prevailing during tenure of contract.

Thanking You.

Yours faithfully,



**Executive Engineer,
EHV Projects Dn. Kolhapur.**

Encl. : Schedule A.

Copy s.w.rs. to : The Suptd. Engineer, EHV Projects Circle, Kolhapur.

Copy to :

- 1) The Addl. Executive Engineer, EHV S/s. Projects S/Dn., Kolhapur.
- 2) The Manager (F&A) EHV Projects Division Kolhapur.
- 3) Notice Board.
- 4) MSETCL, Website.

M/F.

EHV PROJECTS DIVISION, KOLHAPUR

"SCHEDULE - A"

Name of Work : Providing services for preparation & processing of forest clearance proposal of EHV Transmission line & obtaining final NOC approval from Forest department in r/o proposed upgradation work of 110kV S/C Kolhapur – Kothali – Radhanagari line to 132kV SCDC using same ROW.

Sr. No.	Description of work	Unit	Qty	Rate Incl. GST	Amount In Rs.
1	Providing services for preparation & processing of forest clearance proposal of EHV Transmission line & obtaining final NOC approval from Forest department as per Forest Conservation Act 1980 & amendments there under & guidelines issued by GOI & GOM with regards to forest in r/o proposed upgradation work of 110kV S/C Kolhapur – Kothali – Radhanagari line to 132kV SCDC using same ROW.	Per Ha.	2		
Total Rs.					

Note : (1) All the required T&P shall be arranged by the contractor.
(2) The work shall be executed strictly as per the norms of MSETCL.


Executive Engineer,
EHV Projects Dn. Kolhapur.