	<p align="center">MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (CIN U40109MH2005SGC153646) (GST NO 27AAECM2936N1Z2)</p> <p align="center">Executive Engineer, EHV Project Division, MSETCL, Near Old 132 KV Sub station Old MIDC, Ajintha Road, Jalgaon-425003. E-mail: ee5620@mahatransco.in</p>
---	---

No. EE/EHV/Project/JLG/Tech/ **No 0 0 5 9 6**

Date: **18 AUG 2025**

SRM E- Enquiry (3rd Call)
(RFx No.7000036457)

To

Sub: Work of Supply & Erection of 11 KV HT Line & 63 KVA Three Phase, 11/0.440 KV Distribution T/F for Auxiliary Power Supply at 220/132 kV Nandurbar (Bhaler) Sub-Station Tal. Dist. Nandurbar.

Dear Sir,

Digitally Signed Online bids are invited in SRM E-Tendering system for the Work of Supply & Erection of 11 KV HT Line & 63KVA Three Phase, 11/0.440 KV Distribution T/F for Auxiliary Power Supply At 220/132 kV Nandurbar (Bhaler) Sub-Station Tal. Dist. Nandurbar **(RFx No.7000036457)** as per **Schedule 'A'** with following terms & conditions.

Tender fee in Rs. 500+18% GST i.e. Rs.590/- **Sale period: 18.08.2025 to 25.08.2025, Last Date of Submission: 25.08.2025 up to 16:00 Hrs, Date of opening (Tech. bid): 26.08.2025 at 11:00 Hrs.**
Contact person: Addl. Executive Engineer, Contact No. 7768007575. For further details please visit to <https://srmetender.mahatransco.in>.

Terms & Conditions:-

- 1) **Qualifying Criteria:** Bidder should upload the following digitally scan copies of original documents / Certificates online under technical bid.
 1. Registration Certificate under GST registration of firm.
 2. The bidder should possess similar type of working experience of HT Line work with in MSETCL/MSEDCL/PGCIL or any other government/semi-government/Private sector organizations during **last 11 years**. Please enclose the proof of order copy & experience certificate as below:
 - a. Certificate of execution of work up to **60%** of tender value against single order.
 - Or
 - b. Certificate of execution of work up to **35%** of tender value against 2 different orders.
 - Or
 - c. Certificate of execution of work up to **30%** of tender value against 3 different orders.
 3. Average Annual financial turnover during the last 03 financial years. The turnover should be **at least 40% of the tender value/estimated cost**. The bidder has to submit Annual Turnover Report of last 3 years duly certified by chartered Accountant should be submitted with UDIN. [Format attached]
 4. Income Tax Returns of last 03 financial years i.e.2021-22, 2022-23 & 2023-24 & Pan Card copy.
 5. The bidder must have valid solvency certificate of any Nationalized/ scheduled bank for the current year for the amount **not less than 20%** of the estimated amount of the bid OR Equivalent Net worth Certificate. [Format attached]
 6. Details of List of working employees to execute the work.
 7. Details of T&P required for executing the work.
 8. Bidder should have valid Electrical Contractor License.
 9. The price variation (PV) clause is not applicable for this tender.

10. Joint venture will not be allowed.

- 2) Bidder should upload the digitally signed price bid under commercial bid online along with quoted price.
- 3) The technical bid will be opened online in respect of all the SRM tender received. The commercial bid will be opened online in respect of those tenders who have submitted all digitally signed documents/certificates in technical bid as required in satisfactory manner & who are qualified.
- 4) The comparison of rates quoted by various bidders will be on the basis of overall cost of the package i.e. rates quoted for 100% completion of said work.
- 5) Right to split up the SRM tender order or to cancel any or all the SRM-Tender offers without assigning any reason thereof is reserved by the undersigned.
- 6) The undersigned reserved the right to split the contract for simultaneous/parallel execution of work by matching the rates of willing contractor with 1st lowest bidder rate.
- 7) Right to reject all or any of the tenders without assigning any reasons thereof are reserved by the undersigned.
- 8) The successful bidder will have to pay security deposit within seven days from the date of receipt of the LOI, amounting to 10% of the value of the contract in the form of RTGS/D.D./B.G of any Nationalized/ scheduled Bank in the name of Executive Engineer, EHV Projects Division, MSETCL, Jalgaon payable at Jalgaon to EHV Projects Division, MSETCL Jalgaon valid for One year. The successful bidder shall also execute a stamped agreement as per the State Governments prevailing rules at EHV Projects Division MSETCL Jalgaon at his own cost in the Company's standard form before start of work.
- 9) The bid which do not fulfill all or any of the above conditions or are incomplete in any respect are liable to summarily rejection.
- 10) The bidder is expected to visit the site of work and see for himself the site conditions regarding water, labour rates and all other materials affecting the work before submitting the tender.
- 11) The MSETCL will not however, after acceptance of contract rate pay any extra charges for lead or any other reasons, in case the bidder is found later on to have misjudged as available.
- 12) The bidder must arrange for all the transport of materials at site and include all such cost in the rates quoted by him for finished work. The bidder will have to make his own arrangement for the transportation of the materials from the departmental store / site store to the actual work site at bidder expenses.
- 13) A schedule of quantities is included in the Enquiry. It shall be definitely understood that the Company does not accept any responsibility for the correctness or completeness of this schedule and this schedule is liable to alterations, omissions, deductions or additions at the discretion of the Executive Engineer, EHV Projects Division, MSETCL Jalgaon, as set forth in the conditions of contract.
- 14) The rates quoted in the form of words by the bidder shall be taken as correct in case of dispute.
- 15) The documents submitted shall be written legibly and shall be free from eraser, overwriting or conversions of figures correction and where unavoidable shall be made by crossing out initialing, dating and rewriting.
- 16) The Maharashtra State Electricity Transmission Co. Ltd., or their officers who accept the offer, shall have the right of rejection all or any of the offer and will neither be bound to accept the lowest, nor to assign any reason whatever for the rejection of any offer or all offers.
- 17) The agency is legally obligated to obtain all required approvals from relevant authorities before proceeding with a project or activity. These approvals are necessary to ensure compliance with laws and regulations.
- 18) **PAYMENT SCHEDULE:** 100% Payment will be done after successful completion/ commission of 100% work & against the submission of bill & subject to the availability of the funds.
- 19) **BILLS:** All the payments will be made by Account Payee Cheques/RTGS only. You will have to submit the original bills for supply/works in the name of undersigned to the office of Addl. E.E.(EHV Lines Projects Sub-Division, Dhule). The Engineer in charge, Addl. E.E.(EHV lines Projects Sub-Division, Dhule) will verify & records the bills in MB & after verification, the original bills along with MB, NOC, work completion certificate will be sent to the Executive Engineer, EHV Project Division, Jalgaon for further auditing & passing the bills. The Executive Engineer,

EHV Project Division, Jalgaon shall make necessary arrangement for effecting of the payment at Division level subject to the availability of funds.

- 20) **PERIOD OF CONTRACT:** The period of completion of entire work is **45 Days** from the date of final order/from the date of handing over of site. However, the work is to be completed within stipulated time periods per the instructions of Executive Engineer of concerned Division/Office. In no case the programmed laid down should be delayed.
- 21) **Penalty:** If the work is not completed within stipulated period, the penalty @1/2% of order value per week subject to maximum 10% of the value of work order will be levied. Failure to carry the work during the stipulated time, the work will be got done from other suitable agency at your risk and cost.
- 22) **Breach of contract:** If successful bidder is failing to execute the work, it will be treated as breach of contract & contract will be terminated and order will be cancelled by forfeiting the security deposit & the balance work will be get done from other bidder at your risk & cost.
- 23) The material supplied for this work must be in line with MSEDCL/MSETCL specifications & its inspection should be arranged by you before fixing it on site.
- 24) Permission for charging of installation from competent authority should be arranged from your end.
- 25) **Engineer in charge:** The Additional Executive Engineer, EHV Lines Projects Subdivision, MSETCL, Dhule shall be the Engineer-in-charge for execution of this work.
- 26) **Material Inspection:**
The undersigned or our authorized representative will be free to Visit the contractor site stores and also verify the materials in custody of the contractor as and when required at any time.
- 27) **HOUSING AND ACCOMMODATIONS:**
Bidder will make his own arrangement for the housing of his staff and labours.
- 28) **WORKING HOURS AND OTHER WORKS AT SITE:**
The bidder shall work amicably and co-operate with the Company in case and other work also is being carried out at the site. As such, it may please be noted by the bidder that he has to work without causing any interference or disturbance to the Departmental work or work of the other bidders. The hours of work for the labor employed by the bidder will be approved by the Engineer-in-charge.
- 29) **STACKING OF MATERIALS:**
The material shall be stacked at approved places only without obstruction to other work and no extra for leads etc. will be admissible for transport of such material to actual place of use.
- 30) **SITE CLEARANCE:**
The bidder shall, during the progress of work, keep the site reasonably free of all unnecessary obstruction and shall store the material neatly so as not to cause any obstruction for normal working/operations.
- 31) **VARIATION IN DESIGN AND VARIATION IN QUANTITIES OF WORK:**
The work will be generally carried out in accordance with instructions given by concerned Executive Engineer. The concern Executive Engineer also reserves right to increase or decrease the quantities of work to be executed or deleted or add any items, part or whole thereof.
- 32) **DAMAGE OF WORK:**
The works whether fully completed or incomplete, all the materials, machinery plants, tools temporary building if any, and other things connected there which shall remain at the risk and in the sole charge of the bidder until the completed work has been handed over to the Engineer-in-charge and till completion certificate has been obtained from the Engineer-in-charge. Until such handing over of the completed work, the bidder shall at his own cost take all precautions reasonably necessary to keep all the aforesaid works, materials, machinery, plants, and other things connected therewith, free from any loss or damage and in the event of the same or any part thereof being lost or damaged, he shall forthwith reinstate and make good such loss or damage, at his own cost.
- 33) **MSETCL DECISION FINAL:**
If any time question or difference shall arise between the bidder and Engineer-in-charge the decision of the Executive Engineer, EHV Projects Division MSETCL Jalgaon will be final and binding on both parties.
- 34) **FORCE MAJEURE:**

The following causes that substantially affect the performance of the contract shall only be considered as force majeure condition.

- i. Natural phenomena including floods, droughts, earthquakes and epidemics.
- ii. Acts of any government, domestic or foreign including war, declared or undeclared, priorities, quarantines, embargoes.
- iii. Non availability of Outages required to be provided by MSETCL.

Provided the party affected by the "Force Majeure" shall within fifteen (15) days from the occurrence of such a case, notify the other party in writing of such cause with sufficient documentary proof.

- A. Notwithstanding any provision under 13A the owner shall not be in any way be liable for non-performance either in whole or in part of any contract or for any delay in performance thereof in consequence of any contract or for any delay in performance thereof in consequence of strikes, shortages combination of labour or workman or lockout, breakdown or accident to machinery or accidents of what so ever nature, failure on the part of the railways to supply, sufficient wagons to carry essential raw materials etc. and furnished produces from the stores etc. These causes shall not be treated as "Force majeure" but subject to the provision and stipulation made in clause of liquidated damages of late delivery.
- B. The Bidder or the owner shall not be liable for delays in performing their respective obligations resulting from any force measure causes as defined above, the date of completion will be extended for the reasonable time by mutual agreement.
- C. In case of damage or destruction of any property or equipment's belonging to the bidder due to force measure causes, the owner shall not be liable for same.
- D. The owner shall have the right to inform the bidder not to slip any part of the equipment due to weather or any other reasonable cause and in all such cases, the bidder shall withhold shipment of such parts without any extra charge for storage for a reasonable time.

35) BIDDER LIABLE FOR ALL DAMAGE:

Compensation for all damage done intentionally or unintentionally by bidders laborers, whether in or beyond the limit of MSETCL property shall be estimated by the Engineer-in-charge such other officer as he may appoint and the estimates of the Engineer-in-charge, subject to the decision of the Executive Engineer on appeal, shall be final and the bidder shall be bound to pay the amount of the assessed compensation shall on demand failing which the same will be recovered from the bidder as damages or deducted by the Engineer-in-charge from any sums that may be due to or become due from the MSETCL to the bidder under this bidder or otherwise. The bidder shall bear the expenses of defending any action or other legal proceedings that may be brought by any person for injury sustained by him owing to neglect or precaution to prevent the spread of fire and he shall also pay any damage to cost that may be awarded by the court in consequence.

36) DECISION OF EXECUTIVE ENGINEER TO BE FINAL:

Except where otherwise specified in the contract and subject to the powers delegated to him by the Company under the Company rule then in force, the decision of the Executive Engineer shall be final conclusive and binding on both parties to the contract upon all questions relating to the meaning of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of workmanship or material used on the work, as to any other question claim, right, matter or thing whatsoever, in any way arising out of or relating to the contract designs, drawing, specifications, estimates, instructions, orders or these conditions of otherwise concerning the works or the execution or failure to execute the same whether arising during the progress of the or after the completion or abandonment thereof.

37) COMPENSATION FOR WORKMEN'S COMPENSATION ACT:

The bidder shall be responsible for and shall pay any compensation to his workmen payable under the Workmen's Compensation Act 1923, herein after called the said Act for injuries caused to the workmen. If such compensation is paid by the MSETCL, as principal under Sub-section of section 12 of the said act on behalf of the bidder of the said act it shall be recoverable by the MSETCL from the bidder under Sub-section (2) of the said section. Such compensation shall be recovered in the manner or as per MSETCL Rules.

38) NO CLAIM FOR COMPENSATION FOR DELAY IN STARTING WORK:

No compensation shall be allowed for any delay caused in the starting of the work on account of non-availability of Outages and in the case of clearance works, for any delay in according sanction to estimation.

39) LABOUR CESS:- 1% Labour cess will be deducted from your bill.

40) INCOME TAX & GST:

Income tax & GST TDS as per prevailing rate & rules will be deducted from your bill and to that effect a certificate will be issued to the bidder.

41) INSURANCE:

The bidder at his cost shall arrange, secure and maintain comprehensive insurance as may be necessary and for all such amount to protect his interests and the interest of the Owner, against all risks. Any loss or damage to the equipment, during supply, handling, transporting, storage and erection, till such time the plant is taken over by the Owner shall be to the account of the bidder. The bidder shall be responsible for lodging of all claims and make good for the damage or loss by way of repairs and / or replacement of the portion of the works damaged or lost. The transfer of title shall not in any way relieve the bidder of the above responsibilities during the period of the bidder.

The Contractors All risk Policy shall be submitted by you before starting of work failing to which the amount equivalent to 1 % of Contract Value will be deducted from your bill.

42) INDEMNIFICATION OF OWNER:

The bidder shall insure all his personnel, Tools and plants etc. and shall also take a third party liability cover to indemnify the Owner of all liabilities which may come up due to any act or omission on the part of bidder and cause harm/damage to other bidder / representatives of Owner or all or anybody rendering service to the Owner or is connected with Owner's work in any manner whatsoever. The bidder shall necessarily indemnify the Owner in all these respects and the indemnifications and insurance policy shall be to the approval of Engineer.

The recommended values for the third-party insurance policy to be taken by the bidder are as below:

- | | |
|---|---------------|
| a) Maximum liability for injury to any person | 03, 00,000.00 |
| b) Maximum liability for any one accident | 06, 00,000.00 |
| c) Maximum liability for total number of | 30, 00,000.00 |

Accidents during the contract period

If the total liability excess Rs. 30.00 Lakhs prior to completion of the work then the bidder shall arrange to renew the policy for the same amount to cover the balance completion period. However irrespective of the value of the policy, the bidder shall indemnify the Owner for all liabilities.


43) JURISDICTION:

All the disputes arising out of this contract shall have exclusive jurisdiction of court in Jalgaon.

Thanking You,

Encl: "Schedule-A"

Yours faithfully,


(Shrinivas C. Kurallu)
Executive Engineer,
EHV Project Division,
MSETCL, Jalgaon.

Copy s.w.r.s.to,

1. The Superintending Engineer, EHV Project Circle, MSETCL, Nasik. (By Email)

Copy to,

1. Add. Executive Engineer, EHV Lines Projects Sub-division, MSETCL, Dhule. (By Email)
2. The Manager, EHV Project Division, MSETCL, Jalgaon. (By Email)

"Schedule - A"


Supply & Erection of 0.36 km 11 KV HT Line for Auxiliary Power Supply at 220/132 kV Nandurbar (Bhaler) Sub-Station Tal. Dist. Nandurbar.					
Sr.No.	Description of Material	Unit	Qty.	Unit Rate With 1% Labour Cess + 2% F&I + 18% GST	Amount (4x5)
1	2	3	4	5	6
Supply Portion(A)					
1	RSJ 116x100, 11 m long	No.	2		
2	RSJ 116x100, 9 m long	No.	4		
3	11 KV guarding channel MS 75x40	Kg.	36		
4	M.S. Channel 75x40x6 mm	Kg.	36		
5	MS angle 50x50x6 mm	Kg.	30		
6	M.S. Flats (50x10mm)	Kg.	35		
7	11 KV V cross arm with clamp	No.	6		
8	11 KV Top fitting with clamp	No.	6		
9	G.I. Nut Bolts	Kg.	25		
10	11 KV Pin Insulators with G.I. Pins	No.	18		
11	Disc. Insulator 11 KV 70 KN	No.	6		
12	Strain Hardware for 55 sq.mm AAAC	Set	6		
13	AAAC 55 mm2	Rmt	1080		
14	H.T. Stay Set	Set	6		
15	G.I. Stay Wire 7/4mm (8 SWG)	Kg.	60		
16	Earthing Sets H.T.	Set	6		
17	G.I. Barbed Wire 'A' type	Kg.	24		
18	Danger Board in yard	No.	6		
19	Concreting ration 1:3:6	Cmt.	3		
20	G.I. Wire 8 SWG/6 SWG	Kg.	30		
21	Black Bituminous Paint	Ltr.	3		
22	Red Oxide Paint for 2 Coats	Ltr.	6		
23	Aluminum Paint for 1 coat	Ltr.	4		
24	Sundries	LS	1		
		Cost of material			
Erection Portion(B)					
27	Erection cost 15% on Total material portion	L.S.	1		
		Cost of Erection			
				Total	

Supply & Erection of 1 No 63KVA Three Phase, 11/0.440 KV Distribution T/F for Auxiliary Power Supply at 220/132 kV Nandurbar (Bhaler) Sub-Station Tal. Dist. Nandurbar.

Sr.No.	Description of Material	Unit	Qty.	Unit Rate With 1% Labour Cess + 2% F&I + 18% GST	Amount (4x5)
1	2	3	4	5	6
1	Dist. Transformer 63KVA, 11/0.43 kV	No.	1		
2	RSJ 116x100, 10 m long	No.	2		
3	MS Channel 100x50x6 mm	Kg.	100		
4	M.S. Channel 75x40x6 mm	Kg.	44		
5	MS angle 50x50x6 mm	Kg.	22		
6	M.S. Flat 50x6 mm	Kg.	24		
7	11kV Pin Insulators with G.I. Pins	No.	3		
8	Strain Hardware for Dog 0.1 or Equ.AAAC.	No.	3		
9	L.T. Dist. Boxes 25/63 KVA with MCCB	No.	1		
10	LA 11 KV (Gapless type) with disconnector	Set	1		
11	H.T. Stay Set	No.	4		
12	G.I. Stay Wire 7/4 mm(8SWG)	Kg.	25		
13	Earthing Sets H.T.	No.	3		
14	11KV H.G. Fuses	Set	1		
15	11KV A.B. Switch, 400A	No.	1		
16	Danger Board in yard	No.	2		
17	G.I. Wire 8 SWG/6 SWG	Kg.	25		
18	G.I. Barbed Wire 'A' type	Kg.	15		
19	Concreting ration 1:3:6	CMT	2		
20	Painting/Hardware & support with numbering of pole	LS	1		
21	Sundries	L.S.	1		
22	DTC Metering with Box, single core L.T. XLPE cable (35 Sq.mm 120 mtr length) and other allied material.	No.	1		
				Cost of material	
	Erection Portion(B)				
23	Erection cost 15% on Total material portion	L.S.	1		
				Cost of Erection	
				Total	

Note :- 1) The rates should be Quoted in Percentage Based only (Inclusive of GST as applicable & If it is not specifically mention, then it will be considered as Inclusive of GST will be paid as per Prevailing Rates.

2) The Ex-works rates should be quoted in Ex-works Field & GST Taxes rates should be quoted in GST field.


 (Shrinivas C. Kurallu)
 Executive Engineer
 EHV Project Division
 MSETCL, Jalgaon.

Avg. Turnover Certificate
(On Letter Head of Chartered Accountant)

Name of Bidder & Address: - M/s.
GST NO-

CERTIFICATE OF ANNUAL TURNOVER FOR LAST THREE YEARS IN TRANSMISSION SECTOR

Sr.	Financial Year (Specify)	Total Annual Turnover of Rs.
1	FY-2021-22	
2	FY 2022-23	
3	FY 2023-24	
	TOTAL Rs.	
	Average Annual Turnover for last Three Financial	

This is to certify that the above figures are as per the audited Books of Accounts and returns submitted with Income Tax, MVAT and GST Department.

UDIN :

(This Certificate is issued by following the Unique Document Identification Number (UDIN) methodology introduced by The Institute of Chartered Accountants of India.)

Signature of the Bidder:	Signature of the Chartered Accountant :
Name :	Name :
Designation :	Membership No. :
Date :	Date :
Authorized Common Rubber Stamp/Seal of The Bidder :	Authorized Common Rubber Stamp/Seal of Chartered Accountant :

Net worth Certificate
(On Letter Head of Chartered Accountant)

Name of Bidder & Address: - M/s.
GST No-

CERTIFICATE OF NET WORTH

Financial Year	Equity Capital/Proprietor or Partner Capital*	Total Reserves*	Revaluation Reserves*	Intangible assets*	Misc. Exp. to the extent not written off & carry forward losses*	Net Worth*
A	B	C	D	E	F	G=B+C-D-E-F
F.Y. 2023-24						
F.Y. 20----						
F.Y. 20----						

* [Equity share capital/Proprietor or Partner Capital + Total Reserves - Revaluation Reserves - Intangible assets - Miscellaneous expenditure to the extent not written off and carry forward losses]
Note: The personal assets are not included in the computation of Net Worth.

This is to certify that the above figures are as per the audited Books of Accounts and Balance Sheet submitted with Income Tax Department.

UDIN :
(This Certificate is issued by following the Unique Document Identification Number (UDIN) methodology introduced by The Institute of Chartered Accountants of India.)

Signature of the Bidder:	Signature of the Chartered Accountant :
Name :	Name :
Designation :	Membership No. :
Date :	Date :
Authorized Common Rubber Stamp/Seal of The Bidder :	Authorized Common Rubber Stamp/Seal of Chartered Accountant :