

Engineer  
CCO & M Zone, Amravati.  
No. 467

13 FEB 2015

1) C.E. May Pl. See

2) E.E. (Adm.)

3) A.G.M. (H R

7) A.C.V.O.

4) A.G.M. (F & A)

Date:- 03.02.2015

tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work of above line has to be completed within 32 months from the date of handing over of line profile (including monsoon).

You are requested:-

1. To intimate the acceptance of this LoA within 10 days from receipt of LoA.
2. To submit the bar chart indicating all activities for completion of the line within 10 days.
3. To submit price schedule with detailed break up of unit rate into ex-works price, tax, freight & insurance etc. within 10 days from receipt of LoA.
4. To complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 8.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,

  
Chief Engineer (C&M)

Encl: Activity schedule.

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.
- 2) The Executive Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV CC O&M Zone, MSETCL, Amravati.
- 2) The C.E., P&D/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.  
....This is as per the draft LOA pre-audited vide O.N. No. G.M. (Proj.) 52 dtd. 30.01.2015
- 2) The S.E., D&E-S/D&E-L/PMT/S&C/Civil, MSETCL, Mumbai.  
....The Agency has consortium agreement from M/s Amitasha Enterprises Pvt. Ltd. who is a manufacturer of tower material and will supply the material for this project.
- 3) The S.E., EHV Construction Circle, MSETCL, Amravati.
- 4) The S.E., EHV Civil CCM Circle, MSETCL, Amravati.
- 5) The E.E., EHV Construction Division, MSETCL, Amravati.
- 6) The E.E., EHV Civil CCM Division, MSETCL, Amravati.
- 7) The E.E., FTU, MSETCL, Mumbai. ....For further needful.

Sub: LOA for Supply work of Dharni-Separate

124



  
Executive Engineer  
STU (Regulatory)  
M.S.E.T.C.L.



Engineer  
IV CCO & M Zone, Amravati.  
No. 466

## MAHATRANSCO

Maharashtra State Electricity Transmission Company Ltd.

(CIN No. U40109MH2005SGC153646)

5) Dy. E.E. "Prakashganga", 4<sup>th</sup> Floor, Plot No. C-19, "E" Block, Bandra -Kurla Complex, Bandra (E),

6) Dy. E.E. "Mumbai - 400 051. Tel. No. 022 - 2659 5125 / 2659 5124(P). Fax. 022 - 2659 8587

7) A.C.V.O.

1) E.E. May Pl. See

2) E.E. (Adm.)

3) A.G.M. (HR)

4) A.G.M. (F & A)

MSETCL/CO/C&M/TKC-II/T-1418/Neha/ETC/ 1484

Date:- 03.02.2015

To,

M/s Neha Constructions,

G-4, Mahalakshmi Apartment,

Opp. Bhagwaghar Layout,

Khare town, Dharampeth,

Nagpur - 440 010.

Sub : Work of construction of 132 KV Dharni - Neapanagar (M.P.) Interstate SCDC line (60 Km under EHV CC O&M Zone, Amravati against tender no. T-1418.

**Letter of Award for ETC of materials thereof.**

Ref : 1) Tender No. T-1418/MSETCL/CO/C&M/Contracts/TKC-II

2) Your offer dtd. 31.07.2014 against subject tender.

3) MBR No. 65/17 dtd. 12.08.2011

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the erection portion has been accepted for construction of 132 KV Dharni - Neapanagar (M.P.) Interstate SCDC line (60 Km). The details are as follows.

Sr. No.	Description of works	Final Price quoted in Rs.
1	Erection, Testing & Commissioning of equipments and materials for construction of 132 KV Dharni - Neapanagar (M.P.) Interstate SCDC line (60 Km) against tender no. T-1418.	Rs. 4,44,95,627.00 (Including all Taxes & Duties)

(Rs. Four Crore Forty Four Lakhs Ninety Five Thousand Six Hundred Twenty Seven Only.)

It may please be noted that the scope shall also include erection, testing and commissioning of all equipments/materials which are not specifically listed in your offer but are necessary in order to meet the requirements of the line as per tender specifications in all respect. Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance Excess/Extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material

125

Executive Engineer  
STU (Regulatory)  
M.S.E.T.C.L.




to complete the turnkey project. The work of above line has to be completed within 32 months from the date of handing over of line profile (including monsoon).

You are requested:-

1. To intimate the acceptance of this LoA within 10 days from receipt of LoA.
2. To submit the bar chart indicating all activities for completion of the line within 10 days.
4. To complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 8.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,

  
Chief Engineer (C)

Copy s.w.rs. to:

- 1) The Director (Projects), MSETCL, Mumbai.
- 2) The Executive Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV CC O&M Zone, MSETCL, Amravati.
- 2) The C.E., P&D/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.  
....This is as per the draft LOA pre-audited vide O.N. No. G.M. (Proj.) 52 dtd. 30.01.2015
- 2) The S.E., D&E-S/D&E-L/PMT/S&C/Civil, MSETCL, Mumbai.  
....The Agency has consortium agreement from M/s Amitasha Enterprises Pvt. Ltd. who is a manufacturer of tower material and will supply the material for this project.
- 3) The S.E., EHV Construction Circle, MSETCL, Amravati.
- 4) The S.E., EHV Civil CCM Circle, MSETCL, Amravati.
- 5) The E.E., EHV Construction Division, MSETCL, Amravati.
- 6) The E.E., EHV Civil CCM Division, MSETCL, Amravati.
- 7) The E.E., FTU, MSETCL, Mumbai. ....For further needful.

126



  
Executive Engineer  
STU (Regulatory)  
M.S.E.T.C.L.