

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.

Executive Engineer, MSETCL, EHV O&M Dn., Sangli
Office building, Vishrambag, Tal- Miraj Dist. Sangli- 416415

Contact No.:- 0233-2305816 (O)
0233- 2304872 (P)
0233-2304873 (F)

E-mail ID – ee3120@mahatransco.in

Website – www.mahatransco.in

CIN NO-U40109MH2005SGC153646

Ref No. EE/EHV O&M/DN/SGL/T/ No. 1188

Date : 19 AUG 2019

**AMENDMENT IN Rfx No. 7000013466 FOR ADDITION OF PAYMENT
SCHEDULE & PENALTY**

IT IS TO INFORM YOU THAT THIS OFFICE SRM TENDER **Rfx No. 7000013466**, for the Work of Overhauling of 245/145KV Siemens-Make Circuit Breakers with providing & fixing of required Circuit Breakers spares at various EHV S/Stns under EHV O&M Division, Sangli **HEREWITH AMENDED AS BELOW**

1. PAYMENT TERMS: -

- i. 60% payment for supply of spares will be made against G.R. from stores, payment will be paid after submission of bills in reasonable time. Out of balance 40%, 20% will be released after successive commissioning of respective CB & remaining 20% will be released after successfully completion of work order.
- ii. Running Account bills for service charges will be paid against completion of particular job subject to completion of work of minimum Rs.5.00 Lakhs.
- iii. The bills in triplicate, advance stamp receipt, along with the certificate from the Engineer-in-charge for having completed the work satisfactorily and all relevant reports must be submitted to the concerned Executive Engineer.

2. PENALTY FOR LATE EXECUTION OF WORK: -

- a) **Supply: -** If the material is not supplied in 45 days after receiving work order the contractor shall be liable to pay penalty @ rate 1 % of total amount of supply portion per delayed week.
- b) **Service: -** If the work is not completed as per Schedule in specified time, the contractor shall be liable to pay penalty @ rate 1% of total amount of service portion per delayed outage day (Non-outage days will not be considered).
- c) If outage is not started as per planning due to non-reporting of the agency the contractor shall be liable to pay penalty @ 1% of total amount of Service Portion of per instant / occasion.
- d) Total penalty is limited to 10% work order amount including taxes.

IT IS REQUESTED TO GO THROUGH AMENDMENT.

ALL REMAINING TERMS AND CONDITIONS REMAINS UN-CHANGED.

Sd/-
EXECUTIVE ENGINEER
EHV O&M DIVISION SANGLI