



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

Office of the Executive Engineer,		
EHV Projects Division, MSETCL,		
2nd Floor, Block No.08, New Ad		heda Road Near Durga Mata
Mandir, Sailanibaba Bus Stop, Ja	ail Road Nashik Road Nashik	422 101
Contact No.: 0253-2403141 (O),	2403143 (Fax).	. 422 101.
e-mail: ee5610@mahatransco.ir	1	
EE/EHV/PROJ/DIV/NSK/Tech/	No 10783	Dateiro A una coda
	Srm e-enquiry	Date 17 4 JUN 2021
To,	<u>om e-enquiry</u>	•
Sub: SRM e-enquiry for work of s	hifting of Balewadi Gaothan I T	line which obstructing the erection
can company for work or s	mining of Dalewaul Gauthan Li	ine which obstructing the erection

work of locn no 8 in r/o 220kV Vishwind Bhenda GEC line. **Ref:** Email from Addl EE, EHV lines projects sdn Babhaleshwar on dt 12.05.2021

Dear Sir.

Online bids through Mahatransco SRM e-enquiry system from registered agencies in MSETCL SRM E-tendering system (website https://srmetender.mahatransco.in) are invited for work of shifting of Balewadi Gaothan LT line which obstructing the erection work of locn no 8 in r/o 220kV Vishwind Bhenda GEC line.

RFx No: 7000020121

Last date of bid is: 21.06.2021

TERMS & CONDITIONS:

- 1. Scope of work: The said work should be carried out in accordance with the particulars and description enlisted in the enclosed Schedule-B.
- 2. The rates should be quoted on firm quotation basis including labor charges, T&P etc. required for execution of the work, transportation charges,& taxes if any.
- 3. All the instruments, T&P, vehicles, labors etc. shall be arranged by agency. No T&P or labor will be provided by the MSETCL.
- 4. The Contractor should furnish details of i) Experience of similar nature of work of HT/LT line in the organization MSETCL/MSEDCL/Govt/Semi Govt, ii) Electrical Contractor License, iii) Bombay shop act certificate, iv) GST Registration certificate, v) PAN,TAN vi) EMD & Tender fee paid proof etc. along with online bid.
- 5. Taxes will be applicable as per rule.
- 6. 3% Security Deposit is to be deposited (As per the CE C&M L no MSETCL/CO/C&M/Pre-T/EE/Pretender/2199 Dt 07.04.2021) in Cash/Crossed DD/Cheque before commencement of work. The same shall be refunded to you after the satisfactorily Completion of the work.

- 7. MSETCL will not be responsible If any damage is occurred to the contractor's equipment/T&P OR any accident to contractor's labors /personnel during work execution. Also, MSETCL will not be responsible if any theft/loss of contractor's material is occurred.
- 8. Any kind of loss to the MSETCL's property observed during the course of execution of work, by contractor's labor due to wrong operation shall be recovered from the bill.
- 9. Income tax will be deducted as per prevailing rules from the bill & a certificate to that effect will be issued to the contractor.
- 10. The work should be completed within 10 days from the date of handing over of clear work site, failure of such; penalty equal to ½ % per delayed week subject to the maximum of 10% of the ordered value will be levied.
- 11. The work should be strictly carried out as per standard specifications and up to the entire satisfaction of the Engineer-In charge.
- 12. The contractor will be abiding by the Rules & Regulations in force in respect of his employees & workmen under the Workmen's Compensation Act & the Contract Labor Act etc. He should be a registered contractor & documentary evidence of the same should be produced.
- 13. As per provision of 'Mumbai Mudrank Adhiniyam, 1958 clause No.34' an agreement on appropriate value of stamp paper (not less than Rs 500/-) shall have to be executed with MSETCL for execution of contract satisfactorily before commencing work. The amount of the fees for such an agreement shall be borne by contractor.
- 14. Right to accept any or to reject any or all the quotations without assigning any reasons thereto is reserved by the undersigned.
- 15. The quantities enumerated in attached Schedule 'B' are approximate & payment will be made against actual executed quantities.
- 16. The rates quoted should be valid for 60 days.
- 17. Idle charges for any reason will not be accepted.
- 18. Not contained herein all other terms and conditions of MSETCL will be applicable to this enquiry
- 19. In case of any dispute regarding this contract, the jurisdiction of the court will be Nashik.

 Thanking you,

Your's faithfully,

EXECUTIVE Engineer EHV Projects Division MSETCL, Nasik.

Copy s.w.r.to,

1) The Superintending Engineer, EHV Projects Circle, MSETCL, Nasik.

Copy to,

- 1) The Manager (F&A), EHV Projects Division, MSETCL, Nasik.
- 2) Notice Board.



Schedule B

Work of Shifting of Balewadi Gaothan LT line which obstructing the erection work of locn no 8 in r/o 220kV Vishwind Bhenda GEC line.

Sr. No	Particulars	llm:4	Otre	Rate/Unit	Amount
•		Unit	Qty	Rate/Unit Rs.	Amount Rs.
	Cost of material			110.	110.
1	RSJ pole, 116x100 8 m long	No.	3		
2	AAAC 55 mm2	km	0.18		
3	AAAC Gnat	Rmt	180		
4	M.S.Flats (50X6 mm)	Kg	15		
5	MS angle 50X50X6 mm	kg	15		
6	LT shackle Insulator	No.	4		*
7	LT shackle hardware	Pair	4		
8	Aluminium Bobbins for neutral	No.	4		
9	PG Clamp	No.	6		
10	Earthing sets LT	No.	1		
11	LT stay sets	No.	3		
12	GI stay wire 7/3.15mm (10swg)	No.	24		
13	Stay insulators	No.	3		
14	Binding wire	Kg	0.5		
15	Binding tape	Kg	0.5		
16	GI wire 8 SWG/6SWG	Kg	10		
17	Concreting ration 1:3:6	Cmt	1		
18	LT spacers	No.	6		
19	Sundries	LS	0.2		
Α	Total Cost of material				
В	Erection cost on material - 15%				
	Total cost of estimate (A+B)				

Executive Engineer EHV Projects Division MSETCL, Nasik.