



MAHA TRANSCO



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

Office of the Executive Engineer,
EHV Projects Division, MSETCL, Nasik
2nd Floor, Block No.08, New Administrative Building, Old Saikheda Road, Near
Durga Mata Mandir, Sailanibaba Bus Stop, Jail Road, Nashik Road, Nashik. 422
101.

Contact No.: 0253-2403141 (O), 2403143 (Fax).

e-mail: ee5610@mahatransco.in

EE/EHV/PROJ/DIV/NSK/Tech/

No 895 -

Date: - 6 MAY 2022

e-Enquiry

To,

Sub: E-enquiry for work of 132KV line side jumpering work at 132kV Supa substation for
132kV Ahmednagar Supa line reorientation work.

Ref: Estimate received from Addl Executive Engineer EHV SS Projects sdn
Ahmednagar

Dear Sir,

Sealed & Superscribed **Quotations** are invited so as to reach this office on or
before **18.05.2022** for work of 132KV line side jumpering work at 132kV Supa substation
for line reorientation work with following terms & conditions.

TERMS & CONDITIONS:

1. **Scope of work:** The said work should be carried out in accordance with the particulars and description enlisted in the enclosed **Schedule-B**.
2. The rates should be quoted on firm quotation basis including labor charges, T&P etc. required for execution of the work, transportation charges, & taxes if any.
3. All the instruments, T&P, vehicles, labors etc. shall be arranged by agency. No T&P or labor will be provided by the MSETCL.
4. The Contractor should furnish details of i) Experience of similar nature of work in EHV Substation, ii) Electrical Contractor License, iii) Shop Act, iv) GST Registration certificate. v) PAN, TAN etc. along with quotation.
5. Taxes will be applicable as per rule.
6. 10% Security Deposit is to be deposited in Cash/Crossed DD/Cheque before commencement of work. The same shall be refunded to you after the satisfactorily Completion of the work.
7. MSETCL will not be responsible If any damage is occurred to the contractor's equipment/T&P OR any accident to contractor's labours /personnel during work execution. Also, MSETCL will not be responsible if any theft/loss of contractor's material is occurred.

8. Any kind of loss to the MSETCL's property observed during the course of execution of work, by contractor's labour due to wrong operation shall be recovered from the bill.
9. Income tax will be deducted as per prevailing rules from the bill & a certificate to that effect will be issued to the contractor.
10. The work should be completed within 10 days from the date of handing over of clear work site, failure of such; penalty equal to ½ % per delayed week subject to the maximum of 10% of the ordered value will be levied.
11. The work should be strictly carried out as per standard specifications and up to the entire satisfaction of the Engineer-In charge.
12. The contractor will be abiding by the Rules & Regulations in force in respect of his employees & workmen under the Workmen's Compensation Act & the Contract Labour Act etc. He should be a registered contractor & documentary evidence of the same should be produced.
13. As per provision of 'Mumbai Mudrank Adhiniyam, 1958 clause No.34' an agreement on appropriate value of stamp paper shall have to be executed with MSETCL for execution of contract satisfactorily before commencing work. The amount of the fees for such an agreement shall be borne by contractor.
14. Right to accept any or to reject any or all the quotations without assigning any reasons thereto is reserved by the undersigned.
15. The quantities enumerated in attached Schedule 'B' are approximate & payment will be made against actual executed quantities.
16. The rates quoted should be valid for 60 days.
17. Idle charges for any reason will not be accepted.
18. Not contained herein all other terms and conditions of MSETCL will be applicable to this enquiry
19. In case of any dispute regarding this contract, the jurisdiction of the court will be Nashik.

Thanking you,

Your's faithfully,



Executive Engineer
EHV Projects Division
MSETCL, Nasik.

Copy s.w.r.to,

The Superintending Engineer, EHV Projects Circle, MSETCL, Nasik.

Copy to,

- 1) The Manager (F&A), EHV Projects Division, MSETCL, Nasik.
- 2) The Addl EE, EHV SS projects Sub division, Ahmednagar.
- 3) Notice Board.

Schedule B

E-enquiry for work of 132KV line side jumpering work at 132kV Supa substation for 132kV Ahmednagar Supa line reorientation work.

Sr. No.	Particular	Unit	Qty	Unit Rate (Rs)	Total Amount (Rs)
SUPPLY PORTION					
1	0.2Al palm for LA CC WT	Nos	24		
2	Terminal Connector- (C15a)	Nos	4		
3	Stud single - (C10b) CT / PT	Nos	4		
4	Terminal Connector- (C5)	Nos	20		
	TOTAL SUPPLY PORTION				
ERECTION PORTION					
1	Jumpering; 132kV jumps	Nos	32		
	TOTAL ERECTION PORTION				
	TOTAL (SUPPLY + ERECTION)				

Note- The quantities enumerated in Schedule 'B' are approximate.


Executive Engineer
EHV Projects Division
MSETCL, Nasik.