

 <p>MAHA TRANSCO Maharashtra State Electricity Transmission Co. Ltd.</p>	<p align="center">MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (CIN : U40109MH2005SGC153646) Office of The Executive Engineer EHV O&M Division, Manchar DSK's Pride , Survey No-170/7B, Pune-Nashik Highway, In front of Rural Health Centre, Manchar , Tq- Ambegaon Dist: Pune E-mail: ee61A0@mahatransco.in, eemanchar404@gmail.com Ph- 02133-223040/41, FAX-02133-223042</p>
EE/EHV/O&M/Division/Manchar/Tech/No. 0528	Date: 10.05.2022

To,

.....
.....
.....

Subject: E-Enquiry for the work to carryout preliminary & detailed Survey from Loc No.245 to 263 of 220kV Alephata-Kathapur & 220KV Ranjangaon – U Tech D/C Line for Erection of new 220KV D/C Towers **AND** from Loc No.333 to 348 of 220kV Ranjangaon-Lonikand I & 220KV Lonikand II-Kathapur D/C Line for Erection of new 220KV D/C Tower between Loc No 343 & 344 under EHV Line Maintenance Sub-Division Manchar.

Dear Sirs,

Duly signed & seal quotation on agency letter head along with all required documents (duly signed & seal of agency) in **A. Techno –Commercial bid** shall be attached and shall be submitted to This Office on or before 19.05.2022 up to 18:15 Hrs.

TERMS AND CONDITIONS

A. Techno –Commercial bid:

This should contain following documents/certificates as a proof of qualifying pre-requisites, brochures, etc.

Sr. No.	Particulars
1	Valid Copy of shop Act or NOC from Grampanchayat
2	Valid Copy of PAN
3	Copy of GST No.
4	The contractor should have the experience of similar work in the EHV transmission line survey during last five years. The experience certificate should be attached with quotation.

- Supervision of work:** - Contractor has to carry out all work under the overall supervision of Additional Executive Engineer (LMSD Manchar). The contractor shall obtain a certificate from In-charge for having executed the work satisfactorily.
- Contractors Employees:** - The contractor shall employ & provide only such employee who is skilled & experienced for execution & it supervision of work. He shall make suitable arrangement for accommodation of his employees.

4. **Quality of work:** Work is to be done as per norms, specifications & Schedule 'A' of MSETCL, to the fullest satisfaction of operating officer otherwise it will be rejected and contractor has to repeat the same at his cost and risk only.
5. **Damage to person & property:-** The contractor shall indemnify The company against any losses and claim in respect of injuries or damage to any person, material or physical damage to any property what so ever, which may arise out of or in consequence of the execution of the work.
6. **Work completion period:** - The work should be completed within 2 months from the date of issue of work order.
7. **Failure in Execution of Work:-** In case of failure to execute the work as per Schedule A against the order in full, within the stipulated period, the company shall be at liberty without any notice or reminder to the contractor, to get the same work done on account of and at the risk of the contractor and to prefer a claim for a difference in price and for all expenses whatsoever incurred in getting the said work done from other agency and same shall be recovered from any claims due to the contractor from bills or deposits or from any account with any MSETCL's Offices. Such expenses shall also include 15% supervision charges.
8. The works whether fully completed or incomplete, all the materials, machinery, T&P temporary building, and other things connected therein shall remain at the risk and in the sole charge of the contractor until the completed work has been handed over to the Engineer In-Charge and till completion certificate has been obtained from the Engineer In-Charge. Until such handing over of the completed work, the contractor shall at his own risk & cost take all precautions reasonably necessary to keep all the aforesaid works and other things connected therewith, free from any loss or damage. In the event of the same or any part thereof being lost or damaged, he shall reinstate and make good such loss or damage, at his own cost & risk.
9. **Idle Labour hours:** In case of suspension of work, or delay in work due to any reason or stay order of the Court of Law **no compensation** will be paid by the Company for idle labors /idle machinery etc., for that period.
10. **Loss of material:** Contractor will have to keep his material in his safe custody. MSETCL will not be responsible for the loss of the material kept at MSETCL's site. The accommodation for your staff shall not be provided by the MSETCL.
11. The contractor shall make his own arrangement for skilled technicians, tools, and vehicles etc. No such incidental & peripheral facilities will be provided by the Company.
12. **Security Deposit:** -Security deposit amounting to 5% of the total value of the contract in the form of B.G./D.D. of any nationalized/Scheduled Bank in the name of Executive Engineer, EHV O&M Division-Manchar, MSETCL, payable at Manchar within 7 days from the receipt of the work order for the contract & warranty period. No interest shall be allowed on the security deposit. You have to execute the agreement with proper stamp duty at Division level at your own cost in the Company's standard forms within a fortnight from the issue of work order.
13. **Agreement;-** Contractor will have to execute the agreement bond with Executive Engineer, EHV O & M Division Manchar on **stamp paper of 500/-**. The cost of stamp paper will be borne by contractor.

14. **Penalty for Late Execution of the Work:** In the event of work not being completed within the period stipulated by the Engineer-in-charge, you shall be liable to pay a penalty at 1/2% per delayed week or part thereof (7 days in week) subject to a maximum of 10% of the value of the work order. Due consideration may be given in levying such charges for reasons absolutely beyond the control of the contractor/ due to force measures on submission of necessary documentary evidence/ satisfactory reasons.
15. **Liquidated Damages:** Should contractor fail to complete the works in the stipulated time period, he shall be liable to pay to the MSETCL the sum equal to 1% of the contract sum (for the delayed portion of work) per day delayed, subject to maximum of 10% as liquidated damages and subject further to 'Force Measure conditions.
16. The T&P labour machinery equipment material required for the work shall be to contractor's account. The oil drum for draining & filling of oil will be arranged by site In charge of sub-station.
17. **Bills in four copies** are to be submitted to Additional Executive Engineer (LMSD Manchar) with Joint Survey Report or MOM in original or certified, if any & necessary documents if any.
18. **General:** You are fully aware of MSETCL's general conditions of the Contract to supply of material & execution of work.
19. **Taxes:** Income Tax & all other applicable taxes will be deducted as per prevailing rates from your bill, as per rule, if applicable. GST Number should be mentioned on your bill.
20. **Payment:** Payment will be made after confirmation of work completion & certificate from 220KV Alephata Sub-Station In-Charge within reasonable period subject to availability of funds by this office. The auditing will be done at Division office after receipt of certified bills.
21. If any accident occurs to contractor's labors, supervising staff during the execution of work, then contractor will be responsible for the same and if any expenditure done towards medical aid, compensation if any will be on contractor's account.
22. If any recovery towards losses/damages/shortages etc. is applicable, the same shall be recovered from contractor's bill, as assessed by the Sub-Station In-Charge.
23. The contractor shall make his own arrangement for skilled labors, tools, and vehicles etc. No such incidental & peripheral facilities will be provided by the Company.
24. The undersigned reserves the right to place order either partly or fully or to reject quotations without assigning any reasons whatsoever.
25. **Hindrance of work:-** If the work has to be suspended due to any reason, shut down etc, the MSETCL shall not pay any compensation/ damage to the contractor towards items like labour, idle machinery, vehicle etc. however in such cases the contractor will be paid for the actual work executed by him under the supervision & measured by concerned engineer.
26. **General:** The contractor should make himself fully aware of M.S.E.T.Co.Ltd.'s general conditions of contract for supply of material and execution of work.
27. **Termination of Contract:** - The undersigned reserves the right to accept or reject the enquiry in part or full. The undersigned reserves the right to terminate the contract at any time during the contract period by giving

appropriate notice of 7 days, if it is found that the contractor is not able to cope up with or discharge duties satisfactory/or not able to execute the work as per the order conditions. The discretion of the contract operating authority shall be final & binding upon you.

28. In case of difference of opinion, misinterpretation of any of the condition of the contract, in connection with or arising out of the condition or during the work period, the decision of the undersigned shall be final & binding on contractor.

29. **Court:** Jurisdiction shall be at Pune.

Thanking you.

Yours faithfully,

Sd/-
Deputy Manager (F&A)
EHV O&M Division Manchar

Sd/-
(S G Bide)
Executive Engineer
EHV O&M Division Manchar

Copy to:

The Dy. Manager (F&A), EHV O&M Division Manchar.

• M/F



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.
(CIN : U40109MH2005SGC153646)
Office of The Executive Engineer
EHV O&M Division, Manchar
 DSK's Pride , Survey No-170/7B, Pune-Nashik Highway,
 In front of Rural Health Centre, Manchar , Tq- Ambegaon Dist: Pune
 E-mail: ee61A0@mahatransco.in, eemanchar404@gmail.com
 Ph- 02133-223040/41, FAX-02133-223042

SCHEDULE 'A'

Subject: E-Enquiry for the work to carryout preliminary & detailed Survey from Loc No.245 to 263 of 220kV Alephata-Kathapur & 220KV Ranjangaon – U Tech D/C Line for Erection of new 220KV D/C Towers **AND** from Loc No.333 to 348 of 220kV Ranjangaon-Lonikand I & 220KV Lonikand II-Kathapur D/C Line for Erection of new 220KV D/C Tower between Loc No 343 & 344 under EHV Line Maintenance Sub-Division Manchar.

Sr. No.	Particulars of work	Unit	Qty	Ex-Rate (Incl. of LB @1%)	Rate Incl. GST @18%	Total Amount
A	B	C	D	E	F=E*18%	G=F*D
For from Loc No.245 to 263 of 220kV Alephata-Kathapur & 220KV Ranjangaon – U Tech D/C Line						
1	Preliminary Survey with GPS Survey, theodilite, marking route on topo sheet representing actual field condition etc complete in all respect	KM	6.5	3434.00	4052.12	26338.78
2	Detailed Survey including tower spotting and tower profiles, Detailed survey with GPS, Total Station, Digital theodilite etc along the approved alignment, preparation of profiles, tower spotting, tower schedules and soil resistivity, marking of route on topo sheet and village map.	KM	6.5	13029.00	15374.22	99932.43
For from Loc No.333 to 348 of 220kV Ranjangaon-Lonikand I & 220KV Lonikand II-Kathapur D/C Line						
3	Preliminary Survey with GPS Survey, theodilite, marking route on topo sheet representing actual field condition etc complete in all respect	KM	5.5	3434.00	4052.12	22286.66
4	Detailed Survey including tower spotting and tower profiles, Detailed survey with GPS, Total Station, Digital theodilite etc along the approved alignment, preparation of profiles, tower spotting, tower schedules and soil resistivity, marking of route on topo sheet and village map.	KM	5.5	13029.00	15374.22	84558.21
Grand Total						233116.08
Round Off						2,33,116.00

Quantity may vary as per actual.

Payment will be effected as per actual measurements.

Sd/-
Deputy Manager (F&A)
EHV O&M Division Manchar

Sd/-
 (S G Bide)
Executive Engineer
EHV O&M Division Manchar