



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED [CIN:U40109MH2005SGC153646]

OFFICE OF THE CHIEF ENGINEER

Transmission O&M Department,

'Prakashganga', MSETCL, Plot No. C-19, E- Block, Bandra Kurla Complex, Bandra(E), Mumbai-400051 (Maharashtra), India

Phone: (022)-69595159 (Direct)

(022)- 69595171 (Office)

(022)-69852717 (Office)

Website: https://www.mahatransco.in/

e-Mail: ceom@mahatransco.in;

eegrp5@mahatransco.in

Date: 23 FEB 2024

By R.P.A.D. /Extra copy by Ordinary Post/e-Mail

LETTER OF AWARD

To:

M/s. NUCON SWITCHGEARS PVT. LTD.,

A-54-55 Industrial Area Kaharani, Bhiwadi, Dist., Alwar,

Rajasthan-301019

Phone: 01628-660200 / 9780660173

Factory Contact: 01628-660200/ 9057807506 e-Mail: sales@nucon.co.in; quote@nucon.co.in;

Vendor ID: 7000002586

Status: LSI (O)

GSTIN: 08AAACN6127E1ZP

- Sub:- Supply of 50MVA, 132/33kV (03 Nos.) Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Nashik and Pune Zone against e-Tender No. SP/T-0502/0323 [RFx 5000001096] in Two Bid System opened on 09.05.2023 and Price Bids opened on 18.08.2023
- Ref:-1) Your On-line Response 4000143763 read with Physical Offer submitted vide NSPL/PVT/MSETCL/T-0502/323/01 Dt.22.04.2023 opened on 09.05.2023 and modified up to date
 - 2) On-line Deviation Bid opened on 08.06.2023
 - 3) Negotiation Meeting held on 29.08.2023 at Prakashganga, MSETCL, Bandra(E) for Item No.2
 - 4) Discounted Price confirmed vide your Letter No. NSPL/MSETCL/T-0502/0323/ 2023-24/DKG-0222 Dt.28.08.2023 in response to the Negotiation Meeting
 - 5) Matching Offers opened on 08.09.2023

Dear Sirs,

This is with reference to our e-Tender SP/T-0502/0323 [RFx 5000001096] for the Procurement of 25MVA, 220/33kV; 25MVA, 132/33kV; 50MVA, 132/33kV; 50MVA, 220/33kV; 100MVA, 220/132kV; 100MVA, 220/33-33kV and 200MVA, 220/132/11kV Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Chhatrapati Sambhajinagar, Nashik & Pune Zone opened on 09.05.2023.

Your Offer/ e-Tender submitted electronically, modified up to date is hereby accepted on Variable Price Basis as per Price Variation Formula i.e. Annexure-'E' of the Tender Document. Details thereof are as under:

Sr.	Item	Item Description	Quantity	Unit FORD	Delivery Schedule
No.	No.	8	Awarded	Rate	*
			(Nos.)	(₹)	
1	2	3	4	5	6
1	2	50MVA, 132/33kV Power	03	4,57,42,700.00	CM: 01 No. within
	*	Transformer alongwith New	9	(Negotiated)	Five (05) Months
		Uninhibited High Grade Mineral Insulating Oil [500017982]			from the Date of
				4,61,97,000.00	LoA
				(Quoted)	CP: @ 02 Nos. per
					Month thereafter

In respect of Quality Assurance and conformance of Ordered Power Transformers with MSETCL's Technical Specification, relevant Indian (IS) and International (IEC) Standards, you are requested to adhere to Model Quality Assurance Plan (MQAP) enclosed herewith.

The 50 MVA Transformers are to be Inspected/Tested in NABL Accredited Test Lab. As per Clause No.7.0 (IX) of Technical Specification, your Testing Lab shall be NABL Accredited. In case Testing Lab at your works is not NABL Accredited, you have to arrange to get above Transformers tested from any other NABL Accredited Lab before Commencement of Contractual Delivery Date at your Risk & Cost and without prejudice to other Terms and Conditions of Tender and your Offer modified up to date.

The Delivery Schedule i.e. Commencement and Completion of Items awarded to you is indicated in Column No. 6 of above Table.

...3

As agreed by you, and as per the Terms & Conditions of Bid Document, the Commencement Period of Delivery include period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

Therefore as per Clause No. 5.0 of Section-III read with Clause No. 8.0 and 11.0 of Technical Specification (Annexure 'D'), Final Version of all the Drawings as per Schedule — B5 of Technical Specification, Bill of Material/Packing List, QAP, Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), M.S.E.T.C.L., "Prakashganga", Bandra (East), MUMBAI-51 for approval immediately after receipt of this LoA.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail within Seven (07) days, else it will be presumed that this LoA is acceptable to you.

Encl: Model Quality Assurance Plan

Yours sincerely,

[SUNIL SHEREKAR] Chief Engineer (Trans. O&M)

Copy s.w.rs. to:-

- 1] The Director (Operations), MSETCL, "Prakashganga", Mumbai
- 2] The Executive Director (Operations), MSETCL, "Prakashganga", Mumbai

Copy f.w.cs to:-

- 1] The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai
- 2] The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai
- 3] The Chief Engineer, EHV PC O&M Zone,

Amravati/ Chhatrapati Sambhajinagar /Karad/Nagpur/Nashik/Pune/Vashi

- Augmentation Scheme for Nashik Zone Sanctioned vide M.B.R. No. 155/12 Dt.24.06.2022
- Augmentation Scheme for Pune Zone Sanctioned vide M.B.R. No. 155/11 Dt.24.06.2022

...4

Sub:- Supply of 50MVA, 132/33kV (03 Nos.) Power Transformers alongwith New Uninhibited High Grade Mineral Insulating Oil for Augmentation Scheme under Nashik and Pune Zone against e-Tender No. SP/T-0502/0323 [RFx 5000001096] in Two Bid System opened on 09.05.2023 and Price Bids opened on 18.08.2023

Copy to:-

- 1] The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
- 2] The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai This has reference to:
 - (i) Indent vide MSETCL/CO/Trans. O&M/EE-VI/ Procurement/E.D. (Ops)/ 1568 Dt. 20.12.2022 received on 20.12.2022 [PR No. 20001383]
 - (ii) Office Note No. MSETCL/CO/Trans. O&M/SE-II/EE-VI/ T-0503/0622/1732 Dt.29.12.2023 regarding Quality Parameters and Quality Compliance Methodology
- 3] The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
- 4] The Executive Engineer (Trans. O&M- VI), MSETCL, "Prakashganga", Mumbai
- 5] The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
- 6] The Executive Engineer, Major Stores, Dhule / Baramati
- 7] The Senior Manager (F&A-SB), MSETCL, "Prakashganga", Mumbai
- 8] The Manager (F&A-SP), MSETCL, "Prakashgad", Mumbai

LOA- 45 Dt.22.02.2024

Approved by the Board of Directors, MSETCL vide M.B.R. No. 166/17 Dt.07.02.2024 passed in the Meeting held on Dt.19.01.2024 and Implementation thereof approved vide CMD/ MSETCL/ No. 171-B Dt.20.02.2024.