



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED  
[ CIN:U40109MH2005SGC153646 ]

**OFFICE OF THE CHIEF ENGINEER**

**CENTRAL PURCHASE AGENCY,  
'Prakashgad', 1st Floor, Plot No. G-9, Anant Kanekar Marg,  
Bandra (East), Mumbai-400051 (Maharashtra), India**

Phone: (022)-69852740  
(022)- 69852717

e-Mail : cecpa@mahatransco.in ;  
secpa@mahatransco.in;  
eegrp5@mahatransco.in

Website: <https://www.mahatransco.in/>

No. SP/T-0512/0724/ **No 0 0 3 3 7**

Date: **1 0 MAR 2025**

By R.P.A.D. /Extra Copy by Ordinary Post/e-Mail

**LETTER OF AWARD**

**To:**

**M/s. CG POWER AND INDUSTRIAL SOLUTIONS LTD.,**

A3,MIDC Area, Ambad, Nashik- 422010

Maharashtra

Phone: 09987599724

Factory Contact: 0253- 2301241/ 9673330776

e-mail: varsha.naikade@cgglobal.com; vidyadhar.shevade@cgglobal.com

Vendor ID: 4000000092

Status: LSI(M)

GSTIN : 27AAACC3840K1ZP

**Sub:-** Supply of 245kV PT, (220kV/ $\sqrt{3}$ )/(110V/ $\sqrt{3}$ ), 3C, 0.2 CL under R&M Scheme for Amravati; Chhatrapati Sambhajinagar; Karad; Nagpur and Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024

**Ref:-** (1) Corrigendum/ Clarifications on Pre-Bid Queries-I issued vide SP/T-0512/0724 Dt.15.07.2024

(2) Your On-line Response 4000168068 read with Offer No. CGL/EHV/MSETCL/VMN/05082024/S1 Dt.05.08.2024 opened on 05.08.2024 and modified up to date

(3) Deviation Bid opened On-line on 09.09.2024

(4) Matching Bid submitted vide YE/SW/VN/AS/MSETCL/PM/220 kV IVT/ 001/2024-25 Dt.05.11.2024 in response to this Office Letter No. SP/T-0512/0724/1289 Dt.30.10.2024, opened offline on 05.11.2024

(5) MSETCL's Approved Vendor List as on 01.03.2025 Published on <https://www.mahatransco.in/>



M/s. CG Power and Industrial Solutions Ltd., Nashik  
[Response 4000168068]

SP/T-0512/0724  
[RFx 5000001234]

Dear Sirs,

This is with reference to our e-Tender No. SP/T-0512/0724 (RFx 5000001234) for the Procurement of 420kV CTs/ CVTs; 245kV CTs/ PTs/ CVTs and 145kV CTs/ PTs/ Neutral CT meant for Critical Spares (All Zones); LE/ CAPEX (Pune & Vashi Zone) and R&M Scheme (Vashi Zone) opened on 05.08.2024.

Your offer/ e-Tender submitted electronically, modified up to date is hereby accepted for the awarded Item as your Plant is Registered for the same under the MSETCL's Approved Vendor List cited under reference (5) @ Sr. No. 55/3, Page No.25. Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded (No.)	Unit FOR-D Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	9	245kV PT (220kV/√3)/(110V/√3), 3C, 0.2 CL [500000648]	74	4,44,093.00 (Matched) 4,89,700.00 (Quoted)	CM: 18 Nos. within Three (03) Months from the Date of Letter of Award CP: @ 50 Nos. per Month thereafter

The Routine/Acceptance Tests shall be conducted at Manufacturer's Works. The Manufacturer's Testing Lab shall have NABL Accreditation. All the Equipment used for Testing should have valid Calibration on the date of Testing.

The Manufacturer shall carryout Lighting Impulse Test & Temperature Rise Tests on One random selected PT of each Lot of 25 Nos. of every Item. In case, the Lot Size is less than 25 Nos., then also it shall be mandatory to conduct aforesaid Test on One Sample from such Lot.

In case the Manufacturer does not have In-House Facility for carrying out Lightning Impulse Test then same can be carried out at other Facility (i.e NABL Accredited Lab), in presence of MSETCL's Representative.

All expenditure for carrying out Lightning Impulse Test outside the Manufacturer's Work shall be borne by the Bidder including Charges (Inclusive of TA & DA) towards Deputation of MSETCL's Representative. In case the PT does not pass the Test successfully, the entire Lot will be rejected.

...3

Sub: Supply of 245kV PT, (220kV/√3)/(110V/√3), 3C, 0.2 CL under R&M Scheme for Amravati; Chhatrapati Sambhajanagar; Karad; Nagpur and Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024



The Delivery Schedule i.e. Commencement and Completion of Item awarded to you is indicated in Column No. 6 of above Table.

As agreed by you, the above including all other Terms & Conditions of Bid Document, the Commencement Period of Delivery includes period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

As such, Three (03) Sets of Final Version of all the Drawings in Hard as well as AutoCAD Format; Information regarding QAP; Bill of Material/Packing List; Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), MSETCL, "Prakashganga", Bandra (East), MUMBAI-51 for approval within Twenty Five (25) Days from the Date of this Letter of Award as per Clause No.10.0.0 of Technical Specification (Annexure-D) under intimation to:

1. The Chief Engineer (CPA), MSETCL, "Prakashgad", Bandra (East), MUMBAI-51
2. The Chief Engineer (Trans. O&M), MSETCL, "Prakashganga", Bandra (East), MUMBAI-51
3. The Superintending Engineer (CPA), MSETCL, "Prakashgad", Bandra (East), MUMBAI-51.

Comments / Clarifications, if any, on the Drawings; QAP; Bill of Material/Packing List; Type Test Report etc. shall be communicated to you within Eight (08) Days by the Design Section. Thereafter, you shall re-submit the revised Drawings/QAP within Five (05) Days for Final Approval.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail.

Yours sincerely,



[MANIK GUTTE]  
Chief Engineer (CPA)-I/C

**Copy s.w.rs. to:-**

1. The Director (Operations), MSETCL, "Prakashganga", Mumbai

**Copy f.w.cs to:-**

1. The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai

...4



2. The Chief Engineer (Trans. O&M), MSETCL, "Prakashganga", Mumbai
  - This has reference to Indents vide Office Note No.
  - i) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/2170 Dt.29.02.2024 [PR No. 20001661]
  - ii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/2211 Dt.06.03.2024 [PR No. 20001672]
  - iii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/656 Dt.01.08.2024 [PR No. 20001803]
  - To process for the additional Budget Provision, wherever necessary in respect of above Scheme.
3. The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai - The Time Period for Final Approval of Drawings; QAP; Bill of Material/Packing List; Type Test Report etc. shall be Fifteen (15) Days including the Time Period for calling Revision/Clarification.
4. The Chief Engineer (Projects), MSETCL, "Prakashganga", Mumbai
  - For the purpose of SoR Updation
5. The Chief Engineer, EHV PC O&M Zone, Amravati/ Chhatrapati Sambhajinagar/ Karad/Nagpur/Vashi
  - R&M Scheme for All Zones Sanctioned vide MBR 166/18 Dt.07.02.2024
  - R&M Scheme for Chhatrapati Sambhajinagar; Karad & Nagpur Sanctioned vide MSETCL/Dir (OP) No. 1315 Dt.09.10.2023
  - Capex Scheme for Amravati Sanctioned vide MSETCL/Dir (OP) No.485 Dt.05.04.2024

**Copy to:-**

1. The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
2. The Superintending Engineer (CPA), MSETCL, "Prakashgad", Mumbai
3. The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai
4. The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
5. The Executive Engineer (Trans.O&M-VI), MSETCL, "Prakashganga", Mumbai
6. The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
7. The Executive Engineer, Major Stores, MSETCL, Badnera/ Padegaon/ Dharashiv/ Karad/ Wardha/ Panvel
8. The Senior Manager (F&A-SB), MSETCL, "Prakashganga", Mumbai
9. The Manager (F&A- SP), MSETCL, "Prakashgad", Mumbai

**LOA- 56 Dt.10.03.2025**

Approved by the Board of Directors, MSETCL vide M.B.R. No. 170/38 Dt.03.02.2025 passed in the Meeting held on Dt.17.01.2025 and Implementation thereof approved vide CMD/MSETCL/ NO. 196 Dt.04.03.2025.

**Sub:** Supply of 245kV PT, (220kV/ $\sqrt{3}$ )/(110V/ $\sqrt{3}$ ), 3C, 0.2 CL under R&M Scheme for Amravati; Chhatrapati Sambhajinagar; Karad; Nagpur and Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024