



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED
[CIN:U40109MH2005SGC153646]

OFFICE OF THE CHIEF ENGINEER

**CENTRAL PURCHASE AGENCY,
'Prakashgad', 1st Floor, Plot No. G-9, Anant Kanekar Marg,
Bandra (East), Mumbai-400051 (Maharashtra), India**

Phone: (022)-69852740
(022)- 69852717

e-Mail : cecpa@mahatransco.in ;
secpa@mahatransco.in;
eegrp5@mahatransco.in

Website: <https://www.mahatransco.in/>

No. SP/T-0512/0724/ **No 0 0 3 3 8**

Date: **1 0 MAR 2025**

By R.P.A.D. /Extra Copy by Ordinary Post/e-Mail

LETTER OF AWARD

To:

**M/s. Mehru Electrical & Mechanical Engineers Pvt. Ltd.,
Phase I, Extension Ghatal, E -1247 RIICO Industrial Area, Bhiwadi,
Rajasthan- 301019**

Phone: 01493-222010

e-mail: sales@mehru.net

Vendor ID: 4000000216

Status: LSI(O)

GSTIN : 08AABCM2145G1ZR

Sub:- Supply of 145kV CT, 2400-1200/1A, 5C, 40kA, 0.2S LT; 245kV PT (220kV/ $\sqrt{3}$)/(110V/ $\sqrt{3}$), 3C, 0.2 CL and 245kV CVT (220kV/ $\sqrt{3}$)/(110V/ $\sqrt{3}$), 3C, NP under R&M Scheme for All Zones of MSETCL and Capex Scheme for Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024

Ref:- (1) Corrigendum/ Clarifications on Pre-Bid Queries-1 issued vide SP/T-0512/0724 Dt.15.07.2024

(2) Your On-line Response 4000166263 read with Offer No.

MSETCL/5000001234/SP/T-0512/0724 Dt.23.07.2024 opened on 05.08.2024 and modified up to date

(3) Deviation Bid opened On-line on 09.09.2024

(4) Negotiation Meeting held on 14.10.2024 at Prakashganga, Bandra (E), Mumbai

(5) Discounted Price confirmed vide your Letter No.

MSETCL/0512/2024-25/Price Nego/RFx. No.5000001234/Discount Dt.14.10.2024

(6) Matching Bid submitted vide MSETCL/SP/T-0512/0724/Matching Dt.04.11.2024 in response to this office Letter No. SP/T-0512/0724/1289 Dt.30.10.2024, opened offline on 05.11.2024

(7) MSETCL's Approved Vendor List as on 01.03.2025 Published on
<https://www.mahatransco.in/>

...2

M/s. Mehru Electrical & Mechanical Engineers Pvt. Ltd., Bhiwadi
[Response 4000166263]

SP/T-0512/0724
[RFx 5000001234]

Dear Sirs,

This is with reference to our e-Tender No. SP/T-0512/0724 (RFx 5000001234) for the Procurement of 420kV CTs/ CVTs; 245kV CTs/ PTs/ CVTs and 145kV CTs/ PTs/ Neutral CT meant for Critical Spares (All Zones); LE/ CAPEX (Pune & Vashi Zone) and R&M Scheme (Vashi Zone) opened on 05.08.2024.

Your offer/ e-Tender submitted electronically, modified up to date is hereby accepted for the awarded Items. Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded (No.)	Unit FOR-D Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	1	145kV CT, 2400-1200/1A, 5C, 40kA, 0.2S LT [500025302]	69	3,59,310.00 (Negotiated) 3,62,850.00 (Quoted) L-1	CM: 09 Nos. within Three (03) Months from the Date of Letter of Award CP: @ 20 Nos. per Month thereafter within Three (3) Months
2	9	245kV PT, (220kV/√3)/(110V/√3), 3C, 0.2 CL [500000648]	75	4,44,093.00 (Matched) 4,83,800.00 (Quoted)	CM: 30 Nos. within Three (03) Months from the Date of Letter of Award CP: @ 46 Nos. per Month thereafter
3	10	245kV CVT, (220kV/√3)/(110V/√3), 3C, NP [500000698]	14	2,47,800.00 (Negotiated) 2,47,800.00 (Quoted) L-1	CM: 05 Nos. within Three (03) Months from the Date of Letter of Award CP: @ 03 Nos. per Month thereafter within Three (03) Months

...3

Sub: Supply of 145kV CT, 2400-1200/1A, 5C, 40kA; 0.2S LT; 245kV PT (220kV/√3)/(110V/√3), 3C, 0.2 CL and 245kV CVT (220kV/√3)/(110V/√3), 3C, NP under R&M Scheme for All Zones of MSETCL and Capex Scheme for Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024

As per the Policy adopted by the MSETCL, aforesaid Items are to be sourced from Approved Vendors only. However, it is noted that your Plant is Registered for the Item-1 & 9 only under the MSETCL's Approved Vendor List cited under reference (7) @ Sr. No. 13/4, Page No.5. Your Plant is not yet Registered for Item No.10 under the MSETCL's Approved Vendor List cited under reference (7).

In view of above, you are requested to complete the required Registration Process in case of Item No. 10 before commencement of supplies. Following Links shall be referred for further details:

<https://www.mahatransco.in/vendor/all>

https://www.mahatransco.in/information/details/vendor_approval_policy

You have to furnish shortfall Type Test Reports, if any, before commencement of supply as per the Undertaking furnished by you with the Offer.

The Routine/Acceptance Tests shall be conducted at Manufacturer's Works. The Manufacturer's Testing Lab shall have NABL Accreditation. All the Equipment used for Testing should have valid Calibration on the date of Testing.

The Manufacturer shall carryout Lighting Impulse Test & Temperature Rise Tests on One random selected CT/PT/CVT of each Lot of 25 Nos. of every Item. In case, the Lot Size is less than 25 Nos., then also it shall be mandatory to conduct aforesaid Test on One Sample from such Lot.

In case the Manufacturer does not have In-House Facility for carrying out Lightening Impulse Test then same can be carried out at other Facility (i.e NABL Accredited Lab), in presence of MSETCL's Representative.

All expenditure for carrying out Lightening Impulse Test outside the Manufacturer's Work shall be borne by the Bidder including Charges (Inclusive of TA & DA) towards Deputation of MSETCL's Representative. In case the CT/PT/CVT does not pass the Test successfully, the entire Lot will be rejected.

The Delivery Schedule i.e. Commencement and Completion of Item awarded to you is indicated in Column No. 6 of above Table.

As agreed by you, the above including all other Terms & Conditions of Bid Document, the Commencement Period of Delivery includes period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

...4

M/s. Mehru Electrical & Mechanical Engineers Pvt. Ltd., Bhiwadi
[Response 4000166263]

SP/T-0512/0724
[RFx 5000001234]

As such, Three (03) Sets of Final Version of all the Drawings in Hard as well as AutoCAD Format; Information regarding QAP; Bill of Material/Packing List; Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), MSETCL, "Prakashganga", Bandra (East), MUMBAI-51 for approval within Twenty Five (25) Days from the Date of this Letter of Award as per Clause No.10.0.0 of Technical Specification (Annexure-D) under intimation to:


1. The Chief Engineer (CPA), MSETCL, "Prakashgad", Bandra (East), MUMBAI-51
2. The Chief Engineer (Trans. O&M), MSETCL, "Prakashganga", Bandra (East), MUMBAI-51
3. The Superintending Engineer (CPA), MSETCL, "Prakashgad", Bandra (East), MUMBAI-51.

Comments / Clarifications, if any, on the Drawings; QAP; Bill of Material/Packing List; Type Test Report etc. shall be communicated to you within Eight (08) Days by the Design Section. Thereafter, you shall re-submit the revised Drawings/QAP within Five (05) Days for Final Approval.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail.

Yours sincerely,


[MANIK GUTTE]
Chief Engineer (CPA)-I/C

Copy s.w.rs. to:-

1. The Director (Operations), MSETCL, "Prakashganga", Mumbai

Copy f.w.cs to:-

1. The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai

...5

Sub: Supply of 145kV CT, 2400-1200/1A, 5C, 40kA, 0.2S LT; 245kV PT (220kV/√3)/(110V/√3), 3C, 0.2 CL and 245kV CVT (220kV/√3)/(110V/√3), 3C, NP under R&M Scheme for All Zones of MSETCL and Capex Scheme for Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024

2. The Chief Engineer (Trans. O&M), MSETCL, "Prakashganga", Mumbai
 - This has reference to Indents vide Office Note No.
 - i) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/2083 Dt.21.02.2024 [PR No. 20001656]
 - ii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/2211 Dt.06.03.2024 [PR No. 20001672]
 - iii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/2288 Dt.12.03.2024 [PR No. 20001679]
 - iv) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E. (O&M)/707 Dt.08.08.2024 [PR No. 20001810]
 - To process for the additional Budget Provision, wherever necessary in respect of above Scheme.
3. The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai - The Time Period for Final Approval of Drawings; QAP; Bill of Material/Packing List; Type Test Report etc. shall be Fifteen (15) Days including the Time Period for calling Revision/Clarification.
4. The Chief Engineer (Projects), MSETCL, "Prakashganga", Mumbai
 - For the purpose of SoR Updation
5. The Chief Engineer, EHV PC O&M Zone,
Amravati/ Chhatrapati Sambhajinagar/ Karad/Nagpur/Nashik / Pune/Vashi
 - R&M Scheme for All Zones Sanctioned vide MBR 166/18 Dt.07.02.2024
 - Capex Scheme for Vashi Sanctioned vide MSETCL/Dir (OP) No. 1543 Dt.11.09.2023
 - R&M Scheme for Nagpur Sanctioned vide MSETCL/Dir (OP) No. 3685 Dt.28.11.2023

Copy to:-

1. The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
2. The Superintending Engineer (CPA), MSETCL, "Prakashgad", Mumbai
3. The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai
4. The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
5. The Executive Engineer (Trans.O&M-VI), MSETCL, "Prakashganga", Mumbai
6. The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
7. The Executive Engineer, Major Stores, MSETCL, Badnera/ Padegaon/ Dharashiv/ Karad/ Wardha/Dhule/Baramati/ Panvel
8. The Senior Manager (F&A-SB), MSETCL, "Prakashganga", Mumbai
9. The Manager (F&A- SP), MSETCL, "Prakashgad", Mumbai

LOA- 57 Dt.10.03.2025

Approved by the Board of Directors, MSETCL vide M.B.R. No. 170/38 Dt.03.02.2025 passed in the Meeting held on Dt.17.01.2025 and Implementation thereof approved vide CMD/MSETCL/ NO. 196 Dt.04.03.2025.

Sub: Supply of 145kV CT, 2400-1200/1A, 5C, 40kA, 0.2S LT; 245kV PT (220kV/ $\sqrt{3}$)/(110V/ $\sqrt{3}$), 3C, 0.2 CL and 245kV CVT (220kV/ $\sqrt{3}$)/(110V/ $\sqrt{3}$), 3C, NP under R&M Scheme for All Zones of MSETCL and Capex Scheme for Vashi Zone against e-Tender No. SP/T-0512/0724 (RFx 5000001234) opened on 05.08.2024 and Price Bids opened & Decrypted on 04.10.2024