

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED
[CIN:U40109MH2005SGC153646]

OFFICE OF THE CHIEF ENGINEER
Transmission O&M Department,

**'Prakashganga', MSETCL, Plot No. C-19, E- Block, Bandra Kurla Complex,
Bandra(E), Mumbai-400051 (Maharashtra), India**

Phone: (022)-26595159 (Direct)
(022)-26595171 (Office)
(022)-69852717 (Office)

e-Mail : ceom@mahatransco.in ;
secpa@mahatransco.in
eegrp5@mahatransco.in

Website: <https://www.mahatransco.in/>

No. SP/T-0513/0724/ **No 0 0 0 4 5**

Date: **10 JAN 2025**

By R.P.A.D. /Extra copy by Ordinary Post/e-Mail

LETTER OF AWARD

To:

M/s. ENGINEERS ENTERPRISE,

H- 1010, Road No. 14,

VKI Area,

Jaipur (Rajasthan) - 302103

Phone: 2330666

Fax: 2330272

Factory Contact: 9314878091

Contact Person: 9314878091

e-mail: rinirajmumbai@gmail.com ; abhinav.saboo@rediffmail.com

Vendor ID: 4000000119

Status: LSI(O)

GSTIN : 08AAKFE2639P1ZU

Sub:- Supply of 145kV, 1250A, 40kA WOEB Isolator (09 Sets) Manually Operated complete with Insulators and Lattice Type Support Structure for LE Scheme under Nagpur Zone and CAPEX Scheme under Vashi Zone against e-Tender No. SP/T-0513/0724 (RFx 5000001226) in Two Bid System Opened on 12.07.2024 and Price Bids Opened on 19.09.2024

Ref:-1) Your On-line Response 4000166508 opened on 12.07.2024

2) On-line Deviation Bid opened on 05.08.2024

----X----

Dear Sirs,

This is with reference to our e-Tender SP/T-0513/0724 [RFx 5000001226] for the Procurement of 245kV,2000A,40kA (14 Sets); 145kV,1250A,40kA (13 Sets) Isolators of various Types complete with Insulators and Lattice Type Support Structure for LE Scheme under Pune & Vashi Zone and CAPEX Scheme under Vashi Zone opened on 12.07.2024.

M/s. Engineers Enterprise, Rajasthan
[Response 4000166508]

SP/T-0513/0724
[RFx 5000001226]

Your offer/ e-tender submitted electronically, modified up to date is hereby accepted.
Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded [Set]	Unit FORD Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	3	145kV, 1250A, 40kA Isolator WOEB Manually Operated complete with Insulators and Lattice Type Support Structure. [500000046]	09	3,38,660.00 (Quoted) L-1	CM: 01 Set within Two (02) Months from the Date of LoA CP: @ 06 Sets per Month thereafter

All the Type / Acceptance/ Routine Tests shall be carried out and Test Reports thereof shall be submitted in accordance to Clause No. 8.0 i.e. Tests and 9.0 i.e. Inspection of Technical Specification. No equipment shall be dispatched without Pre-Dispatch Inspection and without Dispatch Clearance from the MSETCL.

The Delivery Schedule i.e. Commencement and Completion of Items awarded to you is indicated in Column No.6 of above Table.

As agreed by you, and as per the Terms & Conditions of Bid Document, the Commencement Period of Delivery include period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

Therefore as per Clause No. 12.3 of Technical specification (Annexure 'D'), Three (3) Sets of Final Version of all the Drawings as per Schedule – B5, Bill of Material/Packing List, QAP, Type Test Report etc. shall have to be submitted to the Office of the Chief Engineer (Design), M.S.E.T.C.L., under intimation to Chief Engineer (Trans. O&M), M.S.E.T.C.L., "Prakashganga", Bandra (East), MUMBAI-51 for approval within Twenty Five (25) Days from the Date of this L.O.A.

...3

Sub:- Supply of 145kV, 1250A, 40kA WOEB Isolator (09 Sets) Manually Operated complete with Insulators and Lattice Type Support Structure for LE Scheme under Nagpur Zone and CAPEX Scheme under Vashi Zone against e-Tender No. SP/T-0513/0724 (RFx 5000001226) in Two Bid System Opened on 12.07.2024 and Price Bids Opened on 19.09.2024

M/s. Engineers Enterprise, Rajasthan
[Response 4000166508]


SP/T-0513/0724
[RFx 5000001226]

Comments / Clarifications on the Drawings shall be communicated to you within Eight (08) Days by the Design Section. You shall re-submit the revised Drawings/QAP within Five (05) Days for Final Approval.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail.

Yours sincerely,


[MAHENDRA WALKE]
Chief Engineer (Trans. O&M)

Copy s.w.rs. to:-

- 1] The Director (Operations), MSETCL, "Prakashganga", Mumbai

Copy f.w.cs to:-

- 1] The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai
- 2] The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai – The Time Period for Final Approval of Drawings/ QAP shall be Fifteen (15) Days including the time Period for calling Revision/Clarification.
- 3] The Chief Engineer, EHV PC O&M Zone, Nagpur / Vashi /Pune
 - MSETCL/Dir(OP)/No. 1543 Dt.11.09.2023 (CAPEX FY-2023-24 -Vashi Zone)
 - MSETCL/Dir(OP)/No. 1481 Dt.31.08.2023 (LES CAPEX 2023-24- Vashi Zone)
 - E.D.(Ops)/No. 3685 Dt.28.11.2023 (LES CAPEX FY-2023-24 -Nagpur Zone)
 - E.D. (Ops)/No. 3285 Dt.08.09.2023 (LES CAPEX 2023-24- Pune Zone)

...4

Sub:- Supply of 145kV, 1250A, 40kA WOEB Isolator (09 Sets) Manually Operated complete with Insulators and Lattice Type Support Structure for LE Scheme under Nagpur Zone and CAPEX Scheme under Vashi Zone against e-Tender No. SP/T-0513/0724 (RFx 5000001226) in Two Bid System Opened on 12.07.2024 and Price Bids Opened on 19.09.2024

Copy to:-

- 1] The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
- 2] The Superintending Engineer (CPA), MSETCL, "Prakashgad", Mumbai
- 3] The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai
 - This has reference to Indent vide Office Note No.
 - i) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/C.E. (O&M)/2083 Dt.21.02.2024 [P.R. No. 20001656]
 - ii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E.(O&M)/707 Dt.08.08.2024 [PR No. 20001810]
 - iii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/C.E. (O&M)/2178 Dt.02.03.2024 [P.R. No. 20001666]
 - To process for the additional Budget Provision, wherever necessary in respect of above Schemes.
- 4] The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
- 5] The Executive Engineer (Trans.O&M-VI), MSETCL, "Prakashganga", Mumbai
- 6] The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
- 7] The Executive Engineer, Major Stores, Wardha/ Panvel / Baramati
- 8] The Senior Manager (F&A-SB), MSETCL, "Prakashganga", Mumbai
- 9] The Manager (F&A- SP), MSETCL, "Prakashgad", Mumbai

LOA- 32 Dt.08.01.2025

Approved by the Chief Engineer (Trans. O&M) in consultation with Chief General Manager (F&A) vide C.E. (O&M) No./1499 Dt.13.12.2024 and P-Page 1696 Dt.03.01.2025

Sub:- Supply of 145kV, 1250A, 40kA WOEB Isolator (09 Sets) Manually Operated complete with Insulators and Lattice Type Support Structure for LE Scheme under Nagpur Zone and CAPEX Scheme under Vashi Zone against e-Tender No. SP/T-0513/0724 (RFx 5000001226) in Two Bid System Opened on 12.07.2024 and Price Bids Opened on 19.09.2024