

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED

CIN No.: U40109MH2005SGC153646

OFFICE OF THE CHIEF ENGINEER

CENTRAL PURCHASE AGENCY, 'Prakashgad', 1st Floor, Plot No. G-9, Anant Kanekar Marg,

Bandra (East), Mumbai-400051 (Maharashtra), India

Phone: (022)-69852740 e-Mail: cecpa@mahatransco.in;

secpa@mahatransco.in;

eegrp5@mahatransco.in

Website: https://www.mahatransco.in/

(022)-69852717

SP/T-0504/0325 Date:09.04.2025

CLARIFICATIONS TO PRE-BID QUERIES

<u>Sub:</u>- Procurement of 400kV Bus Reactor (02 Nos.) for 400kV Kudus and 400kV Waluj Sub-Stations against Tender No. SP/T-0504/0325 [RFx 5000001379], Submission and Opening Due on 28.04.2025 @ 16:00 Hrs.

--- Clarifications to Pre-Bid Queries thereof

Pre-Bid Queries received to this Office from the participating Bidder against subject Tender are clarified Point-wise and details thereof are as per **ANNEXURE-A** enclosed herewith.

Bidders are requested to note the same and submit their Offers accordingly.

This is issued without prejudice to all other Terms & Conditions of the subject e-Tender.

The Clarifications are published on SRM Portal viz. https://srmetender.mahatransco.in/ and MSETCL Portal viz. https://www.mahatransco.in/

Encl: ANNEXURE-A

Sd/-

Chief Engineer (CPA)

Tender No. SP/T-0504/0325 [RFx 5000001379]

Annexure-A

Clarification No. 1

	Clarification No. 1				
Sr. No.	Reference	As per Tender document	Clarification sought by Bidder	MSETCL's Clarification	
1	Section-III Cl. No. 6 Delivery	Item-1: 400kV, 125MVAr Bus Reactor along	Delivery commencement for 420KV reactor	No change.	
	Period	with New Uninhibited Naphthenic Based High	at least 24-26 months.		
		Grade Mineral Insulating Oil			
		[500015083]			
		Commencement: 1 No. within Fourteen (14)			
		Months from the Date of Letter of Award			
		Completion: @ 1 No. per Month thereafter			
2	Section-III Cl. No. 3.0 PRICES	c) iv) In case of contract / Order completed /	Price Variation shall be payable upto	Shall be as per the stipulations under Clause	
	& PRICE VARIATION	executed beyond the contractual period, the	contractual delivery period for delayed	No 3.0 of Section-III and Annexure-E of the	
		Price Variation will be payable for the	supplies in cases where delivery extension	Tender.	
		supplies effected / works completed within	not accepted by competent authority.		
		the contractual period. For balance supplies			
		effected / works completed after the			
		contractual period, Price Variation will be			
		payable as per above clauses, only for the			
		extended time period approved by the			
		Competent Authority.			