



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED**  
[ CIN:U40109MH2005SGC153646 ]

**OFFICE OF THE CHIEF ENGINEER**

**CENTRAL PURCHASE AGENCY,  
'Prakashgad', 1st Floor, Plot No. G-9, Anant Kanekar Marg,  
Bandra (East), Mumbai-400051 (Maharashtra), India**

**Phone:** (022)-69852740  
(022)- 69852717

**e-Mail :** cecpa@mahatransco.in ;  
secpa@mahatransco.in;  
eegrp5@mahatransco.in

**Website:** <https://www.mahatransco.in/>

**SP/T-0518/0825/**

**Date: 13.08.2025**

**CLARIFICATIONS ON PRE-BID QUERIES-1**

**Sub:** Procurement of 200MVA, 400/220/20kV, 1- $\phi$  (02 Nos.) and 167MVA, 400/220/33kV, 1- $\phi$  ICT (07 Nos.) along with New Uninhibited High Grade Mineral Insulating Oil for Augmentation Schemes under Nashik & Vashi Zone against e-Tender No. SP/T-0518/0825 (RFx 5000001428), Submission and Opening Due on 25.08.2025

**Ref:** Pre-Bid Meeting held on 11.08.2025 @ 16:30 Hrs. at 'Prakashganga', MSETCL, Mumbai

----

Bidders are requested to refer the **Annexure-I** attached herewith regarding Clarifications on Pre-Bid Queries against the subject e-Tender and submit their Bids accordingly.

This is issued without prejudice to all other Terms & Conditions of the subject e-Tender.

This Notification is published on SRM Portal viz. <https://srmetender.mahatransco.in/> and MSETCL Portal viz. <https://www.mahatransco.in/>

**Encl:** Annexure-I

**Sd/-**  
**Chief Engineer (CPA)**

**Annexure-I**  
**Clarifications on Pre- Bid Queries-I**

Sr.No.	Reference	As per Tender document	Pre- Bid Query of Bidder	MSETCL's Clarifications
1	2	3	4	5
1	<b>Section-III CI. No. 7 Delivery Period</b>	<b>Item 1:</b> 167MVA, 400/220/33kV, 1- $\phi$ ICT along with New Uninhibited High Grade Mineral Insulating Oil [500020076]  <u>Commencement:</u> 1 No. within Fourteen (14) Months from the Date of LoA <u>Completion:</u> @ 1 No. per Month thereafter	This delivery period is not feasible for us and our current delivery schedule shall commence within 24 months from the date of drg approval i.e. 27 months from the date of LOA and completion @ 1 No per month thereafter.	<b>No Change</b>

*Sd/-*  
**Chief Engineer (CPA)**