



# MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (CIN NO. U40109MH20055GC153646)

From,

The Office of Chief Engineer (Projects),

5th Floor, A-Wing, Prakashganga,

C-19, "E" Block, Bandra – Kurla Complex,

Bandra (East), Mumbai – 400 051. Tel: 022-2659 5125 (O)/022-2659 5124 (P)

E-mail: cecm@mahatransco.in

To,

M/s IRCON International Ltd., New Delhi in Joint Venture with M/s Finolex J-Power Systems Ltd., Pune

C-4, District Centre, Saket.

New Delhi - 110017

E-mail: Sanjeev@ircon.org

Ganesh.hedaoo@finolexjpower.com

MSETCL/CO/Projects/Pre-tender/T-2503/

009208

Date 210 OCT 202

**Subject:** Award of Turnkey works contract for construction of 220kV D/C line from 400/220 kV Koradi-II S/S to Mankapur S/S (O/H+U/G) under Nagpur Zone on turnkey basis against tender no. T-2503 (RFx No. 6000001310).

- Letter of Award thereof.

Ref: 1) SRM e-Tender No. T-2503/MSETCL/CO/Projects/Pre-Tender (RFx No. 6000001310).

- 2) Your offer dated 24.03.2025 against subject tender.
- 3) Tender acceptance BR No. 175/18 dated 11.08.2025.

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the turnkey works contract for construction of 220kV D/C line from 400/220 kV Koradi-II S/S to Mankapur S/S (O/H+U/G) under Nagpur Zone has been accepted for Supply, ETC & Civil portion as per details below:

Particulars of contract	Amount
Design, manufacture and supply of all materials, Execution of relevant civil works (wherever required), Erection, Testing and Commissioning of below works:  i) 220 kV Cable laying work for 220KV Koradi-II to	Total Rs. 1,68,40,53,404/- (Excluding GST) 5.50 % above tender estimate cost of
Mankapur D/C U/G line - 8.17 km.  ii) 220 kV Koradi-II to Mankapur D/C OH line by utilising existing 220kV Koradi-II to Kaulewada M/C line (with HPC Conductor) - 2.45 km.	Rs. 1,59,62,68,590.47/- (Excluding GST)
iii) 2x220kV End Bays at 400/220kV Koradi II Substation.	

(Total offer cost is Rs. 198,71,83,017 i.e. 5.50 % above the estimated cost of Rs. 188,35,96,936.75/- including all taxes and duties.)

It may please be noted that the scope shall also include supply, ETC & Civil of all equipment/materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the work as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The above work has to be completed within 18 months (Excluding Monsoon) from the date of handing over of site.

## You are requested

- 1) To intimate the acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions as per tender, if any.
- 2) To submit bar chart within 10 days from the date of receipt of LOA, indicating all activities for completion of the project, to the S.E. EHV Projects Circle, Nagpur.
- 3) To submit price schedule with detailed breakup of unit rate into Ex-works Price, Freight & Insurance & Labour Cess, Tax etc. within 10 days from receipt of LOA.
- 4) To complete the formalities like furnishing of Performance Bank Guarantee in prescribed format enclosed in tender documents, within 30 days from the date of receipt of LOA so that the contract agreement can be finalized soon.
- 5) To supply the high ampacity conductor from approved manufacturer of MSETCL.
- 6) To carry out EHV Transmission line and Bay work of the said tender, from the agency who has earlier experience and performance for the said work. The same is to be get approved from Superintending Engineer, Projects Nagpur before execution of the said work.

Thanking you.

Encl: As Above

Yours faithfully,

Sunil N Suryawanshi Chief Engineer (Projects)

#### Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai
- 2) The Director (Projects), MSETCL, Mumbai

#### Copy f.w.cs.to:

- 1) The C.E., EHV Projects cum O&M Zone, MSETCL, Nagpur
- 2) The C.E., Design/Civil/AC&I, MSETCL, Mumbai
- 3) The Chief General Manager (F&A), MSETCL, Mumbai

### Copy to:

- 1) The G.M. (F&A-I), FTU Section MSETCL, Mumbai
- 2) The S.E., EHV Projects Circle, MSETCL, Nagpur
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Nagpur
- 4) The E.E., FTU/PMT, MSETCL, Mumbai.