MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO LTD
CIN no. U40109MH2005SGC153646

MAHA Office of the EXECUTIVE ENGINEER
st Sl Torisn EHV O&M DIVISION, Pimpri-Chinchwad
Near 220 KV S/S Chinchwad
Bijlinagar, Chinchwad, Pune — 411 033.
Email ID :- ee61b0@mahatransco.in R donr

&

No.: EE/PCDN/Pune/Tech./ 651 Date: 13.06.2025

Subject:- Enquiry for supply & erection of Surge Arrestor Counters at various EHV
substation under EHV O&M Pimpri Chinchwad Division, Pune . -

Dear Sir,

Please quote your lowest rates in two bid system for above said work are to be invited from
the reputed experienced/Registered contractor for the work as described in Schedule 'A’' is enclosed
herewith.

Terms & Conditions: -

1. Two bid systems should be followed for submitting the offer in the prescribed form i.e. Schedule
‘A’ duly filled in which the rates written in words & figures & signed should be sent by registered
post or in person to the Office of Executive Engineer, Pimpri—Chinchwad Division, Pune on or

before 24.06.2025 up to 16:00 Hrs

2. Please super scribe the offer with following details.
Quotation for : Supply & erection of Surge Arrestor Counters at various EHV substation under
EHV O&M Pimpri Chinchwad Division, Pune .
Due Date
Name of Bidder

3. The offer shall be valid for acceptance for a period of 90 days from the date of submission of
quotation.

4. All the documents of this enquiry, Schedule ‘A’ & other accompanying documents shall bear the
authorized signature of the Bidder, failing which the offer will be liable for rejection.

Two bid systems should be followed for submitting the offer.

A. Technical bid (Two bid system)
This should contain following documents/certificates as a proof of qualifying pre-requisites,
brochures, attested certificates etc.

Sr.
No.
1 Valid copy of PAN card.

2 Valid copy of GSTIN registration.

3 I.T return for latest three financial years (FY. 2021-22,2022-23,2023-24)

Particulars
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Valid shop act & establishment registration or NOC of Grampanchayat or Udyog Aadhaar
certificate.

5 Valid Electrical contractor (registration) License.

Bidder should have experience of similar work (means work of supply & erection of
EHYV surge arrestor or Surge Arrestor counters) during last Seven (07) years from the
scheduled date of Bid submission in power sector of state Government OR central
Government utility in India.

B.

Commercial bid:-

1.

3.

Techno-commercial bid will be opened for all received bids. After verification of all documents
/certificates submitted in technical bid for prequalification as mentioned above, if it is found that,
the enquiry fulfills the desired prerequisites; the price bid (envelope) will be opened. If the same is
not found to be meeting the prerequisite, the commercial bid shall not be opened. Enquiry with
incomplete details or not submitted in prescribed enquiry form etc. are liable for rejection.

This office reserves all rights to reject any or all quotations/bid without assigning any reasons
thereof.

The technical documents should be submitted in separate envelop as the technical bid &
commercial/price bid should be submitted in separate envelope separately. If validity of any
license/certificate expires during order period, contractor will have to renew the same &
submit the copy to this office. Payment will be affected for valid period only.

(C). General Terms & Conditions

1

AGREEMENT: - Bidder will have to execute the agreement bond with the Executive Engineer,
EHV O&M Division Pimpri Chinchwad, Pune on stamp paper of Rs. 800/- within 7 days from date

of issue of LOI. The cost of stamp paper will be borne by the contractor. After submission of
agreement, the contractor will be called for scheduling the date of signing & execution of agreement
in the office of Executive Engineer, EHV O&M Division, Pimpri Chinchwad, Pune. Until the
agreement is executed, the MSETCL will not be liable to pay nor shall the bidder be entitled to claim

amount due or payable under the contract. The necessary stamp duty for the agreement shall be
borne by the bidder.

SECURITY DEPOSITE: - Bidder will have to pay Security Deposit of 10% of the work order
value within 7 days from the date of issue of LOI in the form of FDR/B.G. of any Nationalized/
scheduled Bank in the favor of “MSETCL” at the office of The Executive Engineer, EHV O&M Dn

Pimpri Chinchwad Pune, valid for one year or online payment NEFT/RTGS. If you fail to do so, the

SD will be recovered from your first bill with interest 18% applicable. The Security deposit will be
refunded only after satisfactory completion of the guarantee period. Also, you will have to apply

for refund of SD within 6 months after completion of guarantee period. If you fail to apply within
stipulated period, the action as per CO’s rules will be taken.

Please note that, the % of SD Clause of the work order may vary as per rules & guidelines
issued bv MSETCL / Govt from time to time. Same will be binding on you. For the offers
received below the estimated cost of enquiry, the amount of security deposit shall be applicable

as under.
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SCOPE OF WORK ; The scope of work includes for Supply & erection of Surge Arrestor counters

at various EHV substation under EHV O&M Pimpri Chinchwad Division, Pune

The above said work shall be carried out as per mentioned in Schedule A & B.

The technical specifications of LA counter is as follows,

L
I
I11.
IV.
V.
VL

Range of meter : 0-5 mA
0-3 mA Green Zone &3-5 mA Red Zone
Housing -Material :AL Alloy

Protection :IP 67
Electromechanical Type
Gasket : Butyl Rubber

VALIDITY: Validity of the order is upto one year from the date of issue of order or exhaust of
order amount whichever is earlier.

WORK EXECUTION SCHEDULE & COMPLETION PERIOD:-

a)

b)

The work should be executed strictly as per Scope and Schedule ‘A’ within Six (06) months
from date of handing over of site and as per instruction of concern Engineer Incharge.

The execution of work is to be planned & should be carried out in consultation with the
Executive Engineer or his representative and as per Scope and Schedule ‘A’ strictly by following

the standard practices, processes & methods of MSETCL.

The contractor should co-ordinate with the concerned Substation Incharge for outages for
execution of the work. The necessary outages will be arranged by concerned Substation

Incharge.
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SUPPLY OF MATERIAL:

a) The material to be supplied shall be new, manufacturer standard make and as per Scope and
Schedule ‘A’, with guarantee of 1 year and should be inspected by concern Engineer
Incharge before starting the work.

b) If the quality of material is not found as per the technical specification mentioned in the
scope of work and not found satisfactory, then said material is liable to be reject.

DISPATCH INSTRUCTION:

The contractor will have to supply the material to the concern Substation under EHV O&M
Division, Pimpri Chinchwad

PACKING/ HANDLING & TRANSPORATTION OF MATERIAL:

a) The contractor should be fully responsible for packing, forwarding & transportation of
material by any other authorized mode of transport, clearance of equipment & further
transportation of site place to work/ storage yard, etc. in respect of material in contractor’s
scope.

b) The contractor should pack & crate all material in such a manner as to protect them from
deterioration & damage during rail/ road or any other authorized mode of transfer. The
contractor should be held responsible for all damages/ losses.

c) The contractor should notify the owner regarding date of each shipment from their/
manufacturer works. They should give all shipping information concerning the weight, size
& contents of each packing including any other information if the owner may require

PENALTY:
a. Performance of work: If it is found that performance of work is unsatisfactory, or not as

per norms of MSETCL, the contract is liable for termination at any stage of work without
giving any prior notice and at contractor’s entire risk & cost. The security deposit paid by
the contractor shall be forfeited in that case.

b. Delay in execution of work: In case of delay in execution of work beyond work completion
period, penalty @ 2 % per delayed week, maximum to 10% of bill amount shall be levied on
contract value. If the work is not carried out in the stipulated period, the works will be got
done departmentally or through any other agency at your risk and cost even at higher rates, in
addition to the penalty that shall be chargeable as mentioned above.

c. Penalty for partly completion of work: In case the contractor fail to complete the work
entrusted, partly or fully, the balance work will be carried out through other agency and
difference in cost will be recovered from contractor’s bill and S.D. & the over & above
balance shall be recovered from contractor or else penalty will be charged, maximum up to
10 % of order value whichever is higher.

d.To impose penalty in above (a), (b) & (c) case, for execution of work is discretion of respective
Sub-station Incharge under EHV O&M Division, Pimpri Chinchwad with due justification.
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11

12

13

14

GUARANTEE:

The work as a whole shall be guaranteed for trouble free service for period of 1 year from the date
of final acceptance of the work by concern incharge. All the Surge Arrester Counter should be
guaranteed/warranted period of at least 1 year. Any defect/damage/failure, if noticed during the
guarantee/warrantee period, the Surge Arrestor counters shall be liable for replacement. If supplied
material found defective due to bad design or workmanship that should be replaced by the
contractor free of cost immediately or otherwise same will be deducted from your bill/ S.D. All
costs for the repair and/ or replacement of defective parts such as dismantling, re-erection, supply,
transportation, etc. shall be to the account of the Contractor.

SUBMISSION OF BILLS / PAYMENT OF BILLS: The tax invoice/ if applicable
E-Invoice along with Guarantee/ warrantee Certificate, JMC/ MOM, MRC/ Gate pass/ Delivery
challan signed by both parties & advance revenue stamp receipt should be submitted in triplicate to
the concern Engineer incharge. Please quote PAN No. on the bill with bank details for RTGS/ NEFT
Payment. The service entry of the bills will be done by concerned incharge in SAP. Scrutinizing &
auditing will be done at Division Office. Payment will be effected within reasonable time & as per
availability of funds at Division Office.

RISK & COST: - MSETCL does not take any risk and will not pay any compensation for fatal/
non-fatal accidents to persons deployed by the contractor for the work, while carrying out the work
under contract nor anything will be paid towards damages to the contractor vehicle/T&P etc. If any
accident occurs to any of worker/ Supervisor/or outsiders during the work, the same will be on the
contractor’s account & if any expenditure is done towards medical aid that can be recovered from
the contractor bill. MSETCL will not be responsible for such accident/ compensation payment etc.

The works whether fully completed or incomplete, all the materials, machinery, T&P temporary
building, and other things connected therein shall remain at the risk and in the sole charge of the
contractor until the completed work has been handed over to the Engineer In-Charge and till
completion certificate has been obtained from the Engineer In-Charge. Until such handing over of
the completed work, the contractor shall at his own risk &cost take all precautions reasonably
necessary to keep all the aforesaid works and other things connected therewith, free from any loss
or damage. In the event of the same or any part thereof being lost or damaged, he shall reinstate and
make good such loss or damage, at his own cost & risk.

INSURANCE AND PAYMENT OF CONTRACTOR PERSONNEL: Personnel employed by
the contractor for execution of this contract shall be under Workmen’s Compensation Act as
required under the relevant provisions of the Contract (Labour/ Regulation and Abolition) Act 1979.
It is whole responsibility of the contractor.

SAFTY: The contractor should ensure the safety of all the workmen, materials and equipment at
work site. The contractor will be responsible for providing of all safety notices and safety equipment
required. M.S.E.T.C.L will not be responsible for any accident or damages thereof due to
contractor’s worker’s negligence on non-observance of our instructions. The contractor has to bear
the compensation to their worker’s in case of any accident.
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21

22

23

24

25

26

IDLE LABOR HOURS: In case of suspension of work, or delay in work, non-sanction of outage
due to any reason or stay order of the Court of Law no compensation will be paid by the Company
for idle labors /idle machinery etc., for that period.

Any breakage/damage occurred to MSETCL material/ Equipment / theft of material if any, asset
during the work shall be recovered from the contractor bills as per rules.

The contractor will not be entitled to claim any interest on amount payable to them.

LOSS OF MATERIAL: The contractor will have to keep their material in their safe custody.
MSETCL will not be responsible for the loss of the material kept at MSETCL’s site. The
accommodation for the contractor’s staff shall not be provided by the MSETCL

TOOLS AND PLANTS: All kinds of Tools, plants, Tackles and machines etc., are to be arranged
by the contractor at their cost. Company will not spare anything on this account.

HOUSING & ACCOMMODATION: The contractor will have to make their own arrangement
for the housing of their staff and labours.

SITE CLEARANCE: The contractor should, during the progress of work, keep the site reasonably
free of all unnecessary obstruction and shall store the material neatly so as not to cause any
obstruction for normal working / operations

In case of any conflicting instructions or any difference of opinion about any point or in case of any
dispute about this tender specification/contract/ work order for interpretation of any of the
clause/terms conditions of this contract, the decision of the Executive Engineer, EHV O&M Dn
Pimpri Chinchwad Pune about the interpretation of any terms and conditions will be final and
binding on the contractor.

TERMINATION OF CONTRACT:- The undersigned reserves the right to accept or reject the
tender/enquiry in part or full. The undersigned reserves the right to terminate the contract at any
time during the contract period by giving appropriate notice of 7 days without assigning any reasons,
if it 1s found that the contractor is not able to cope up with or discharge duties satisfactory/or not
able to execute the work as per the order conditions. The discretion of the contract operating
authority shall be final & binding on the contractor.

TAXES:- Income Tax & all other applicable taxes will be deduced as per prevailing rates from the
contractor’s bill, as per rule, if applicable. GST Number should be mentioned on the bill.

HINDRANCE OF WORK:- If the work has to be suspended due to any reason, shut down etc.,
the MSETCL shall not pay any compensation/ damage to the contractor towards items like labor,
idle machinery, vehicle etc. however in such cases the contractor will be paid for the actual work
executed by them under the supervision & measured by concerned engineer.

SUB- LETTING OF CONTRACT: The contract or any part thereof shall not be assigned,
transferred, or sublet.
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FORCE MAJEURE: Only the following conditions shall be considered for the purpose of this
clause.
a) Natural Phenomenon such as floods, Draughts, Earthquakes, Epidemics etc.

b) Acts of any Government, Domestic or Foreign such as war (declared or undeclared) Priorities,
Guarantees Embargoes etc.

c) The party affected by ‘Force Measure’ shall within 15 days of the occurrence of such a cause,
notify the MSETCL in writing with sufficient documentary proof.

d) Non availing/ non approving of outage due to system constraints

28
APPLICABILITY OF GENERAL CONDITIONS OF CONTRACT: All other Standard Terms
and conditions prescribed by M.S.E.T.C.L., regarding supply and work, which are not stated here,
are also applicable to this contract.
29
JURISDICTION: All disputes or differences arising under out of or in connection with this
contract, if concluded, shall be subject to exclusive jurisdiction of PUNE Court only
Yours faithfully,
Sd/-
Executive Engineer
EHYV O & M Division, Pimpri Chinchwad
Copy to:
1. The Dy. Manager (F&A), Dn Pimpri-Chinchwad, Pune.

Notice Board Yours faithfully,
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MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED,
EHV O & M DIVISION, PIMPRI CHINCHWAD, PUNE.
SCHEDULE ‘A’
Sub:- Work of Supply & erection of Surge Arrestor counters at various EHV substation under EHV O&M
Pimpri Chinchwad Division, Pune
;:; Particular Unit Qt;:;n Total PflzsI.J)mt Rate Total

A | Supply Part

Supply of Surge Arrestor counters
The technical specifications of LA
counter is as follows,

e Range of meter : 0-5 mA

e (-3 mA Green Zone &3-5
1 mA Red Zone EA 13,050.00 4.43,700

e Housing -Material :AL Alloy 3
e Protection :IP 67
e Electromechanical Type
e Gasket : Butyl Rubber
B | Service Part
2 | Erection of Surge Arrestor counters | EA 34 793.22 26,969.48
Sub Total 4,70,669.48
18% GST 84,720.50
Grand Total 5,55,389.98

Total Estimated Cost | 5,55,390/-
| Rs. Five Lakhs Fifty Five Thousand Three Hundred Ninety Only (including all taxes)

1. Above per unit rates are excluding 18 % (GST).

2. The measurement will be recorded as per actual execution of work only.

3. The rates indicated are inclusive of To and Fro charges of manpower & transportation of
required material from your site to MSETCL site.

The contractors have to quote above/below/At par in % in respect of above Estimated Amount.

The contractor should not quote above/below/At par of individual items, such Price bid will be rejected.

l. - % Below ( In words ---- ) of the above total estimated cost.
2. - At Par ( In words - ) of the above total estimated cost.
R % Above ( In word ) of the above total estimated cost.

Dated Signature of Contractor with Seal
Name
Address ---

Sd/-
Executive Engineer
EHV O & M Division, Pimpri Chinchwad
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MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED,
EHV O & M DIVISION, PIMPRI CHINCHWAD, PUNE.
SCHEDULE ‘B’

Sub:- Work of Supply & erection of Surge Arrestor counters at various EHV substation under EHV O&M
Pimpri Chinchwad Division, Pune

Sr. No. | Name of the S/s Quantityin
Nos.

1 220kV Bhosari 1 S/S 2

2 220kV Chinchwad-1 S/S 11

3 220kV Chinchwad-2 S/S 4

4 220kV Flagship S/Stn 2

5 220kV Hinjwadi 1 S/S 5

6 220kV Pegasus S/S 4

7 220kV Telco S/S 5

8 132KV Markal S/S 1
Sd/-

Executive Engineer
EHYV O & M Division, Pimpri Chinchwad
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