



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**

**CIN No.U4010MH2005SGC153646**

**EHV O&M Division, Idgah Naka, Nalwandi Road, Beed- 431122**

**Cont. No. 0242-222876 (O) / 222803 (P)**

**Email Id :- ee2230@mahatransco.in**

Ref No: EE/EHV (O&M)/ Beed/ Tech/

No - 9814

Date: 29 JUL 2025

To,  
E- Enquiry

Sub: - E- Enquiry for Work of Providing & Laying of single core 33kV XLPE Power Cable to 132/11kV 25 MVA Old IMP make Power Transformer LV at 132 kV Beed sub-station under EHV O&M Division, Beed.

Dear Sir,

Sealed firm quotations are invited for Work of Providing & Laying of single core 33kV XLPE Power Cable to 132/11kV 25 MVA Old IMP make Power Transformer LV at 132 kV Beed sub-station under EHV O&M Division, Beed, on the conditions listed below as per attached schedule "A".

**TERMS AND CONDITIONS:**

1. Your sealed quotation should reach this office on or before **Dt.08.08.2025 at 18.15 Hrs.** and will be opened on the next day, if possible.
2. Quotation shall be sent under sealed cover duly super scribed as Quotation for -- ----- & Your Enquiry No. -----
3. Documents should have enclosed with the offer for Technical Qualification.
  - a. Shop Act Registration
  - b. PAN
  - c. Electrical contractor License
  - d. GST Registration.
  - e. The bidder should have, in last five years executed the similar type of work. (Cable laying and Cable kit end termination) The Experience certificate from the officer not below the rank of Executive Engineer.
4. The rates shall be quoted in the work schedule "A" The rates and amount shall be written both in figures. The rates shall be written legibly and shall be free from eraser. Overwriting or conversions of figures correction and where unavoidable shall be made by Crossing out initiating, dating and rewriting.




5. No advance payment shall be made in any case. However, 100% payment shall be effected after satisfactory completion of work.
6. **Security Deposit:-** Security Deposit 10% of Order value to be paid within 10 days in terms of cash/ DD to the office of Executive Engineer, EHV (O&M) Division Beed.
7. The quotation should be submitted strictly as per our requirement; any additional condition/shortfall left in offer letter shall cause rejection of quotation.
8. The undersigned reserves the right to reject any or all the quotations without assigning any reasons thereof.

Thanking you,

Encl: Schedule "A".

Yours faithfully,

  
(Vasudev Labase)  
**Executive Engineer,**  
**EHV O&M Division, Beed**


Sr. No.	Particulars	Unit	Qty	Estimate	15% GST	Est. Total	Amount
1	Supply of 11KV XLPE 1C A 400mm <sup>2</sup> Armoured Power Cable	Km	1				
2	Installation of trench, laying of power cable 11/22KV/11KV including laying of bricks, filling with sand as per requirement, backfilling etc. (includes cost of sand, brick etc.)	RMF	1				
3	Making heat shrinkable outdoor cable joint of 11KV XLPE cable by providing End terminated kit as per standard method Size Range 3C X 240 to 400 Sqmm (Labour + Supply)	Rs.	1				
4	Assembling and stacking as per instructions of site in charge of existing 11KV XLPE 1C 1C X 400 sqmm Armoured Armoured Power Cable	RMF	1				
Total Inclusive of Taxes							

  
Executive Engineer,  
EHV (O&M) Division Beed

**MAHARASHTRAS STATE ELECTRICITY TRANSMISSION CO. LTD.****EHV O&M DIVISION BEED****Schedule 'A'**

**Sub:** Work of Providing & Laying of single core 33kV XLPE Power Cable to 132/11kV 25 MVA Old IMP make Power Transformer LV at 132 kV Beed sub-station under EHV O&M Division, Beed.

Sr. No.	Particular	Unit	Unit Qty	Ex-Rate	18% GST	Unit Rate	Amount
1	Supply of 33kV XLPE 1C X 400 mm <sup>2</sup> Aluminium Conductor, Armoured Power Cable	Km	1				
2	Supply of Galvanised Nut Bolts	MT	1				
3	Excavation of trench, laying of power cable 33/22KV/11KV including laying of bricks, filling with sand as per requirement, backfilling etc. (include cost of sand, brick etc.)	RMT	1				
4	Making heat shrinkable outdoor cable joint of 33kV XLPE cable by providing End termination kit as per standard method Size Range 3CX 240 to 400 Sqmm (Labour + Supply)	No.	1				
5	Dismantling and stacking as per instructions of site in charge of existing 33kV XLPE FRLS 3C X 400 sqmm Aluminium Armoured Power Cable	Rmt	1				
Total inclusive of Taxes							

  
**Executive Engineer,  
EHV (O&M) Division Beed.**