MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO.LTD (CIN No.U40109MH2005SGCI53646)



Office of the Executive Engineer EHV O & M Division-I, Pune Block No.406, Admin Building, 3rd Floor, Rasta Peth, Pune 411011 Phone No: 7447440351 E- mail- ee6140@mahatransco.in



EE/EHV O&M Dn.-I/Pune/Tech./ 1949

Sub: E- enquiry for the work of Annual Maintenance Contract (AMC) for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Subdivisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/PID under EHV O&M Circle Pune.

Dear Sir,

The Sealed and super scribed quotations are invited for the above work on item rate basis, so as to reach this office on or before 01.10.2025 upto 11:00 Hrs. You are requested to quote your reasonable rate for the above work. The terms and conditions are as follows.

TERMS AND CONDITIONS:

1) The offer should be submitted in two separate sealed envelopes contained in one main envelopes super scribing the subject.

Envelope 1: Should contain associated documents/Certificates/proof of qualifying prerequisite Broachers attested certificate etc. such as,

- a) Copy of valid shop act & establishment registration/NOC of Grampanchayat /Udyog Adhar.
- b) Copy of Pan card.
- c) Valid registration under GST.
- d) Work experience certificate of similar type of work executed under MSETCL/MSEDCL/Govt. Sector/Semi Govt. Sector/ Private Organization.
- e) ITR for the year 2024-2025.

If validity of any license/certificate expires during order period, you will have to renew the same & submit the copy to this office. Payment will be affected for valid period only.

- **Envelope 2:** 1) Price bid documents: This should contain only price bid in given schedule, not in any other format. After verifying full documents /certificated pre-qualification as above in envelope 1, if it is found that, bidder fulfills the desired prerequisites, envelope 2 will be opened. If the documents /certificated pre-qualification is not meeting the prerequisites, Envelope 2 shall not open.
- 2) Quotations with incomplete details submitted without sealing or superscripting not submitted in prescribed format, etc. are liable to reject. Offer on fax or e-mail will not be accepted. This office will not be responsible for delay in postal transit. The agency should not submit 'conditional quotation'. The conditional offer shall be liable for rejection.

- 3) The right to place an order for part or to cancel any or all quotations without assigning any reasons is reserved with this office.
- 4) Validity period of offer should be not less than 60 days from the date of submission of offer.

TERMS AND CONDITIONS:-

- **1. VALUE OF THE WORK:** Value of the work is limited to **Rs.5,00,000/-** (Rs. Five Lakhs Only).
- 2. **SCOPE OF WORK:** Annual Maintenance Contract (AMC) for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Sub-divisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/ PID under EHV O&M Circle Pune.
- **3. SECURITY DEPOSIT:** The contractor have to pay the security deposit of 5% of the estimated/ quoted amount at EHV O&M Division-I, Pune within 07 days from placing of the work order. The security deposit can be paid by Cash/NEFT/RTGS/Online payment/DD/BG/FDR in favour of Executive Engineer, EHV O&M Division-I, Pune. In case of DD/BG/FDR, the validity shall be up to 90 days from the due date of completion of work. The security deposit will be refunded within 90 days from the date of completion of Guarantee period and by obtaining NOC from concern SSI.

Please note that the % of security deposit may vary on the basis of the offer quoted by the bidder (refer Section IV, Annexure-A Clause no. 6.9 of GTC.)

- 4. SIGNING OF CONTRACT/AGREEMENT: The contractor shall enter into an agreement on Non Judicial Stamp paper amounting Rs. 500/- (as per estimated Amount) with the MSETCL within 07 days from the date of receipt of the work order. The MSETCL will not be liable to pay nor shall the contractor be entitled to claim amount due or payable under the contract until the agreement is executed. The necessary stamp duty for the agreement shall be borne by the contractor.
- **5. WORK COMPLETION PERIOD:** The work should be completed within 02 days from the date of intimation from respective In-charge. The bidder must have to maintain logbook for work to be executed with sign of respective In-charge.
- **6. TIME THE ESSENCE OF CONTRACT:** The time stipulated in the work order for the completion of works shall be deemed to be the essence of the contract. The Contractor shall so organize his resources and perform his work as to complete it not later than the date agreed to.
- 7. WORKMANSHIP AND MATERIAL: All materials used shall be of standard make, free from defects and imperfection, recently manufactured & unused. Materials shall confirm to the latest specifications, where applicable & it should be as per MSETCL specification. All work shall be performed and completed in accordance with the best shop practice. Material Supplied by contractor should be inspected by Executive Engineer OR his representative before starting the work. If Material is not as per MSETCL Standard & Specifications, then said material will be liable to reject.

MRC of supply shall be carried out jointly and signed by operating officer & the contractor. Quality of work to be carried out should be strictly confirmed to our specification, otherwise same will be rejected and contractor has to do the same at his cost and risk only. All work shall be performed and completed in accordance with the best shop practice.

- A. Material shall be inspected & approved by the EE or his representative/operating officer. The replaced material is to be deposited with concern operating office.
- B. Material Receipt Certificate & joint measurement certificate of works shall be carried out jointly and signed by operating officer & the agency.
- C. All above documents shall be submitted along with the bill. The prescribed formats will be issued with the final work order.
- **8.** WARRANTY: The material supplied should be warranted for a period of 12 months from date of installation.
- 9. SUPERVISION OF WORK: The work should be carried out under the supervision of respective SSI or SDO. The work carried out without supervision will not be recorded and payment will not be released for such works which may please be noted. The prior permission from Executive Engineer O&M Div-I, Pune is to be taken by the contractor before starting the work.
- 10. The T&P/labor/machinery/equipment/material if required for the work shall be on contractor's account.

11. PENALTY:

- A) Delay in execution of work: If the contractor fails to complete the work in all respect in stipulated time as mentioned above, he will be liable to pay penalty at rate of ½ % per week subject to maximum limit of 10% of the total value of the order.
- B) **Performance of work:** During the contract period, if it is found that performance of work is unsatisfactory, the contract is liable for termination by giving 3 days prior notice by forfeiting security deposit.
- C) **Delay in starting the work**: If it is found that the contractor fails to execute the work within stipulated time period, the contract is liable for termination by giving 3 days prior notice by forfeiting security deposit.
- **12. TECHNICAL SKILLED PERSON**: The contractors shall employ and provide onsite only such employees who are skilled and experienced for execution and supervision of works. He shall also be responsible for any injury / accident to his employees, payment of compensations etc. as may require to be paid eventually, shall be borne by the contractor himself. The contractor should ensure that his staff uses the requisite safety equipment. The employees should be duly insured against any such eventuality.
- **13. SUBMISSION OF TAX INVOICE:** The month wise original tax invoice in triplicate shall be submitted to the Executive Engineer, EHV O&M Division-I, Pune as per Schedule 'A'. The bills must be submitted along with Material Receipt Certificate/joint measurement certificate signed by both parties.

MIGO/ SES for the executed work as per the actual quantity will be done by respective SSI or SDO. The payment will be effected by Division office accordingly, subject to availability of funds after receipt of the bills.

- **14. PAYMENT TERMS:** 100% payment will be done after the work completion per occasion and on the submission of Tax Invoice as mentioned above in clause no. 13.
- **15. TERMINATION OF CONTRACT WITH RISK & COST**: If the agency fails to complete the work fully as given in Schedule against the order, within the stipulated period, the Company shall be at liberty, with prior notice of 3 days, to get the work on account of and at the risk of the contractor. MSETCL will prefer a claim for the difference in price and for all expenses whatsoever incurred in getting the same work. The said claim shall be recovered from any payment due to the Contractor from MSETCL, i.e. from bills or deposit or on any account; such expenses will also include 15% Supervision charges. The owner reserves the right to Terminate / cancel the contract, in the event of the breach of contract in any respect or undue delay in execution of work / starting of the work.
- 16. Ideal labour hours:- In case of suspension of work or delay in work due to any reason or stay order of the Court of Law etc., no compensation will be paid by the MSETCL against idling of labours / idling of machinery etc., during the period.
- 17. The contractor shall have to make his own arrangement for Transport of man power, tools and Tackles in adequate quantity whenever required.
- **18. MODE OF PAYEMNT:** The payment will be disbursed vide RTGS / NEFT by Division office.
- **19. DEDUCTION OF TAXES:** Income Tax TDS @ 2 %, GST TDS @ 2% & labour cess @1% will be deducted from the contractor's bill.
- **20. RECOVERY:** Whenever any recovery towards losses/damages/shortages etc. is applicable, the same shall be recovered from contractor's bill, as assessed by the Operating officer/ Engineer-In-Charge. Recovery other than mentioned in work order placed to successful bidder will be done after consent of both parties.
- **21. FORCE MAJEURE:** Only the following conditions shall be considered for the purpose of this clause.
 - a. Natural Phenomenon such as floods, Draughts, Earthquakes, Epidemics etc.
 - b. Acts of any Government, Domestic or Foreign such as war (declared or undeclared) quarantines, embargoes.

The party affected by 'Force Measure' shall within 15 days of the occurrence of such a cause notify the MSETCL in writing with sufficient documentary proof. The Contractor or the Owner shall not be liable for delays in performing their respective obligations resulting from any force majeure causes as defined above. The date of completion will be extended by a reasonable time by mutual agreement.

- **22. SUBLETTING THE CONTRACT:** The contract or any part thereof shall not be assigned, transferred, or sublet without the prior written permission of the undersigned. Even if such permission is granted, it shall be responsibility of the principal contractor to whom the work order originally issued to execute the works as per the terms of the contract.
- 23. DETAILS CONFIDENTIAL: The Contractor shall treat the Contract and everything contained therein as private and confidential. In particular the Contractor shall not publish or share any information, drawing or photograph concerning the works and shall not use the site

for the purpose of advertising except with the written consent of the Engineer and subject to such conditions as he may prescribe.

- **24. JURISDICTION:** All disputes, differences related to the tender contract shall be subject to the exclusive jurisdiction of Pune District Court.
- **25. COMPENSATION:** If any accident occurs to any of your worker / your Supervisor / or outsiders while carrying out the work, same will be on your account. The MSETCL will not be responsible for such accident/ compensation payment etc.
- **26. LOSS OF MATERIAL:** You will have to keep your material in safe custody at your end. The MSETCL will not be responsible for the loss of the material kept at MSETCL's site. The accommodation for your staff will not be provided by the MSETCL.
- **27.** In case of any dispute whatsoever, regarding interpretation of the terms and conditions, or quality, the decision of the Executive Engineer, EHV O&M Division- I Pune will be final and binding on the contractor.
- 28. All other Standard Terms and conditions prescribed by MSETCL, regarding works, which are not specifically stated here, are also applicable to this contract and shall also form a part of the contract and shall be binding on the successful bidder.
- **29**. The undersigned reserves right to Accept/Reject/Cancel the above enquiry.

Enclosed: Schedule A, Schedule B, Annexure 1 & Annexure 2.

Yours faithfully,

(s/d) Executive Engineer EHV O&M Division- I, Pune.

Copy s.w.rs to:

The Superintending Engineer, EHV O&M Circle, Pune

Copy to:

The Dy. Manager (F&A), Division- I, Pune.

Notice Board

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. EHV O&M DIVISION-I, PUNE SCHEDULE "A"

Subject: Annual Maintenance Contract (AMC) for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Sub-divisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/PID under EHV O&M Circle Pune.

Sr. No.	Particulars of work	Ex-Works Unit Rate	Unit Rate with GST (18%)	Unit
1	400W SMPS	600.00	708.00	EA
2	USB Multimedia Keyboard Wired Combo	650.00	767.00	EA
3	Wireless Multimedia Keyboard Combo	1100.00	1298.00	EA
4	Multimedia 104 Keys Keyboard wt. USB port	450.00	531.00	EA
5	Multimedia Keys Wireless Keyboard Set	1100.00	1298.00	EA
6	USB Wired Optical 1000 DPI Mouse	240.68	284.00	EA
7	Wireless Mouse	600.00	708.00	EA
8	2GB DDR2 RAM for Laptop	500.00	590.00	EA
9	2GB DDR3 RAM for Laptop	700.00	826.00	EA
10	4GB DDR3 RAM for Desktop	1039.50	1226.61	EA
11	8GB DDR3 RAM for Desktop	1800.00	2124.00	EA
12	4GB DDR3 RAM for Laptop	1200.00	1416.00	EA
13	8GB DDR3 RAM for Laptop	1800.00	2124.00	EA
14	4GB DDR4 RAM for Laptop	1100.00	1298.00	EA
15	8GB DDR4 RAM for Laptop	1900.00	2242.00	EA
16	4GB DDR4 RAM for Desktop	1100.00	1298.00	EA
17	8GB DDR4 RAM for Desktop	1900.00	2242.00	EA
18	1TB SATA Desktop HDD	4300.00	5074.00	EA
19	500GB SATA Desktop HDD	3000.00	3540.00	EA
20	Mouse Pad	50.00	59.00	EA
21	CMOS Battery	46.61	55.00	EA
22	600VA UPS for Desktop	2118.64	2500.00	EA
23	600VA UPS - 7V 12A Battery	850.00	1003.00	EA
24	Gigabit Ethernet N/w Adapter- Desktop	1422.72	1678.81	EA
25	Audio Sound Adapter -Desktop	300.00	354.00	EA
26	1TB Intl SATA 6.0gbps Hard Drive- Laptop	4300.00	5074.00	EA
27	Laptop Battery Internal	2200.00	2596.00	EA
28	Laptop Charger	1200.00	1416.00	EA
29	Audio Sound Adapter -Laptop	500.00	590.00	EA
30	HP 12A Black LaserJet Toner Cartridge	4500.00	5310.00	EA
31	HP 18A Black LaserJet Toner Cartridge	1200.00	1416.00	EA
32	HP 88A Black LaserJet Toner Cartridge	4500.00	5310.00	EA
33	Canon MF3010 AIO Laser Printer Cartridge	3850.00	4543.00	EA
34	Laser Jet Printer Toner Powder/ 1 kG	1200.00	1416.00	kG
35	Printer Toner Drum	146.61	173.00	EA

Sr. No.	Particulars of work	Ex-Works Unit Rate	Unit Rate with GST (18%)	Unit
36	Toner PCR	90.00	106.20	EA
37	Magnetic Rod	100.00	118.00	EA
38	Laser Printer Toner Viper Blade	48.31	57.01	EA
39	HP Laserjet Printer Teflon Coat. Sleeves	626.27	739.00	EA
40	Printer Paper Feed Roller	144.92	171.01	EA
41	Laser Printer's Power Board	1200.00	1416.00	EA
42	Laser Printer's Logic Board	2500.00	2950.00	EA
43	2m 3 Pin Desktop Power Cord	150.00	177.00	EA
44	USB Printer Cable	143.04	168.79	EA
45	Multiple USB Devices Connector	700.00	826.00	EA
46	6A Spike Guard wt 5 socket	560.00	660.80	EA
47	16GB Pen Drive	332.20	392.00	EA
48	32GB Pen Drive	440.68	520.00	EA
49	Flat PVC Cable Marker/Tag - IT Device	60.00	70.80	EA
50	Gigabit Ethernet N/w Adapter- Laptop.	819.72	967.27	EA
51	Printer Pwr Supply Cord.	182.40	215.23	EA
52	Windows 10 Professional Software.	9500.00	11210.00	EA
53	512GB SATA SSD FOR DESKTOP	3500.00	4130.00	EA
54	512GB SATA SSD FOR LAPTOP	2651.52	3128.79	EA
55	Support & Maint. IT Infra. at various location mentioned in the list.	21120.00	24921.60	Monthly

The amount is limited to 5 Lakhs.

Note: The quantity may vary as per actual.

Executive Engineer EHV O&M Division-I, Pune.

Form to be filled by the bidder:

Form for quoting % rate for items included in Schedule A:

Name of work: AMC for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Sub-divisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/ PID under EHV O&M Circle Pune.

Estimated cost: Limited to Rs. 05 Lakhs		
I am ready to execute the work to	% above (In words,	OR
% below (In words,) the estimated cost OR o	on AT PAR of the
estimated cost.		
Date:		

Signature & seal of bidder:

Note: If the & variation is more than 5%, the detailed justification of rate analysis should be submitted along with your offer.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. EHV O&M DIVISION-I, PUNE

SCHEDULE B LIST OF SUBSTATIONS & OFFICES UNDER AMC:

Sr.No.	Name of Substation	Address	Contact No.
1	220 kV Theur	Theur, Tal. Haveli.	8975550702/
1	220 K V THCui	Thou, Tai. Haven.	7447440235 7447440279/
2	220 kV Phursungi	ursungi Pune Saswad Road, Phursungi.	
	220 K v Thursungi	Tune buswad Road, I narsungi.	7447440256
3	220 kV Serum	Manjri, Near Hadapsar, Pune.	7447440262/
	220 KV Serum	ividigii, i vodi i idaapsai, i diio.	7447440269
4	220 kV Magarpatta	Sadesatranali, Hadapsar,Pune.	7447440506/
•	220 K v Magarpatta	Sudesuranan, Hadapsur, Fane.	7447440263
5	220 kV Parvati	Sinhgad Road, Pune.	9765155529/
	220 K V T di Vati	Simigad Road, 1 unc.	7447440242
6	220 kV Nanded city	Nanded, Sinhgad Road,Pune.	7447440404/
0	220 KV Ivanded City	ivanded, Shinigad Road,i une.	7447440276
7	220 kV Khadki	Ammunition factory,Khadki,Pune.	8830882916/
,	220 K V IXIIAUKI	Ammunition factory, Knacki, i unc.	7447440249
8	220 kV Kondhwa	Near PRA Estate Yeolewadi,	7447440294/
0	220 KV Kolidiiwa	Kondhwa, Pune-48	7447440291
9	122 I-W D441-	Near KEM Hospital, Rastapeth	7774003698/
9	132 kV Rastapeth	Pune.	7447440233
10	122 I-V Mare diagram	Bharat forge premises,	7447440373/
10	132 kV Mundhwa	Mundhwa,Pune.	7447440225
1.1	122 1-W Dhaman a:	Days Cosses d Dood Dharman at	7447440260/
11	132 kV Phursungi	Pune Saswad Road, Phursungi.	7447440223
12	122 1-V W - 41 1	Vallend Done	9657178312/
12	132 kV Kothrud	Kothrud, Pune.	7447440229
12	132 kV NCL	NCI Daniera Darlan Dana	7758918144/
13	132 KV NCL	NCL Premises, Pashan,Pune.	7447440227
14	132 kV Kharadi	Vivilence di Donne	9923311150/
14	132 KV Kharadi	Khulewadi, Pune.	7447440231
15	132 kV Ganeshkhind	Near chaturshringi temple, Pune.	9834928863
16	132 kV Bibwewadi	Prakruti Palladium, oppo. Punyadham Ashram road, Tyni	7447440374
		Audyogic Wasahat, Kondhawa, Pune	, ,
17	Substation Maint. S/Dn- I, Pune	220 kV Magarpatta SS, Sadesatranali, Hadapsar,Pune.	7447440234
18	Line Maint. S/Dn-I, Pune	EHV Line maintenance S/Dn-I, Pune Above 132 kV Control room, Senapati Bapat road, Ganeshkhind, Pune	7447440295/ 8087234961
19	PAC Division -2 Pimpri Chinchwad S/Dn-1, 2 and 3	At Sharda Centre	7447440924

Sr.No.	Name of Substation	Address	Contact No.
	Communication batch		
20	under PAC Division-1	At Sharda Centre	7756801793
	Pune		
		132 kV Ganeshkhind SS,	
21	Hot line Unit Pune.	Compound, University Road,	7447440281
		Ganeshkhind, Pune.	
		Near 132 kV Ganeshkhind SS,	
22	PID Unit Pune	Compound, University Road,	7447440400
22	PID Unit Pune	Ganeshkhind, Pune/ 220 kV	/44/440400
		Chichwad-1 SS premises.	

(s/d)
Executive Engineer
EHV O&M Division-I, Pune.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. EHV O&M DIVISION-I, PUNE

Annexure-1

Subject: Annual Maintenance Contract (AMC) for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Sub-divisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/PID under EHV O&M Circle Pune.

Scope of work

- The AMC should cover troubleshooting, preventive, breakdown and regular maintenance and support of different makes of PCs, Laptops, Printers, WI-FI, VLAN, LAN, Network Equipment (e.g. Network Routers, Switches, Modem, Firewalls, Patch Panels, connectors etc.), Cables & Connectors, Projectors, Network Printers and associated Equipment and their power supply, all software, manufactured and supplied by different Bidders for approximately 63 nos of Desktop, 33 nos of Laptops & 28 nos of Printers of Lenovo, Dell, HP, Epson, Cisco, D-link, TP-Link, assembled etc. various brands. Faulty material to be replaced with new one and any service to be given should be completed within the time limit of 02 days from call raised through telephone or MSETCL Eticketing or any other mode like email etc., as per Schedule 'A'. Sufficient inventory as per the list of items to be maintained by contractor on site. All Items are listed in Schedule 'A'. Material should be compatible with existing hardware, LAN setup. Replaced new material should have minimum one year (or as actual if more than one year by manufacturer company) warranty. If material fails within warranty period same has to be replaced by contractor at his own cost. Online support will be given by AMC to MSETCL as per need. All 'Annual Service charges' with respect to whole scope of work are considered in Schedule A & B.
- 2. The contractor will maintain Excel and register with all details for replaced material as guided by EHV O&M Division I, Pune. Also, Material or software should support but not limited to Windows Operating system with drivers or configurations. Any material or service should be of standard industry quality.
- 3. Printer toner, cleaning and refilling as per requirement raised by MSETCL.
- 4. Installation, update, troubleshoot, Maintenance, track of Systems and as per MSETCL needs software in-person at various locations. Any and all types of System and application software installation like but not limited to system software, Anti-virus, Firmware, drivers, etc. including other software installations which has NOT explicitly mentioned. Software will either be given by MSETCL like SAP-GUI etc. or has to be downloaded through Internet like Adobe reader etc.
- 5. Maintenance, update, Track of MSETCL IT Asset Management System in consultation with EHV O&M Division-I, Pune. Data backup of systems as per guidelines by Executive Engineer EHV O&M Dn-I, Pune.
- 6. Cleaning of the equipment like computers, printers, LAN devices, Video conference device, UPS, Projectors, bimonthly and whenever required to remove dust, dirt, lubrication of working assembly and cleaning of any drive like C.D./D.V.D.

Drive head, Printer with Head etc. with bidder's tools. RAM fitment to be done whenever required.

7. MSETCL Helpdesk Management system:-

- a) Preparing Daily Call Report & Pending Call Report & Daily Call Logging Sheet.
- b) Maintain inventory of issued, replaced, faulty, standby spares.
- c) Inventory Management of hardware and software installed in all locations as per schedule B.
- 9. All work will be extended as per new additions of systems as per requirement of MSETCL on time to time.
- 10. Contractor should provide one email Id to support staff to communicate to MSETCL. Also, contractor should provide mobile number of support staff to MSETCL. MSETCL officials will call on these numbers for services. Email Id and Mobile numbers should NOT be changed during contract period.

11. Supporting staff: Scope of work of supporting staff:

- a) The Contractor should provide one (1) supporting staff at the Division office within office hours. Supporting staff should be well experienced and skilled Certified in computer Hardware, software, printer and Network and overall IT devices and systems. Supporting staff should be able to troubleshoot, diagnose, resolve and should be competent to repair all types of PCs, Laptops, Printers, Scanners, Servers, UPS and LAN with all LAN equipment, projectors and overall IT devices and systems, and should be able to handle networking protocols including but not limited to Internet Protocol, Microsoft etc., firewall, switch configuration, PC format with reinstallation of system software at MSETCL. He should have through knowledge of all IT infrastructure.
- b) Supporting staff should have Hardware, software and Networking Certification from reputed Institute. Supporting staff should have at least One (1) year of relevant experience. MSETCL may will at any time test the knowledge of supporting staff by self or third party. Any fault or issue or problem or loss occurred to MSETCL due to lack of knowledge of supporting staff, concern bidder will be responsible for the same and losses will be recovered from the concern bidder.
- c) Supporting staff should have profound knowledge of computer networking like but not limited to LAN, IP management, Managed switches management, firewall management, ISP management, creating any type of rule or configuration in firewall or switch as per MSETCL requirement. Supporting staff should take care that no existing setup should be hampered.
- d) The supporting staff should have to be on the payroll of the contractor. No subcontract of the job to third party contractor will be allowed.
- e) The working hour of the supporting staff would be 09:30 Hrs to 18:45 Hrs from Monday to Friday including break and in case of emergencies Supporting staff will have to attend calls on Saturdays, Sundays and holidays and beyond

working specified hours without any extra charges. Supporting staff should have his own latest Laptop with latest OS, if required for outside supporting, they should also possess internet.

f) Supporting staff will report on every day morning to the EHV O&M Division-I, Pune. The contractor has to provide substitute supporting staff in case of absence of any Supporting staff of same capacity. AMC service charges will be proportionately deducted for the absence of supporting staff per working hour.

In the absence of Supporting Staff, Penalty will be calculated as per following:

Total deductible amount = (Total order amount * Number of absent days of Support Staff) / 365

- g) All the necessary standard tools have to be provided to these Supporting staff to carry out the maintenance, breakdown, troubleshooting activities including preventive maintenance and support by day.
- h) Preventive maintenance will include inspection of each system, LAN, scanning for Virus, scanning hard disk for any defects/ problems therein, cleaning of the system i.e. PC, Monitor, Printer, Key Board, CD/DVD ROM with Drive and other accessories with a blower, vacuum cleaner as per requirement.
- i) New spare/s configuration, installation as per Email requests of concern HOD or Section Head or SSI.
- j) Any complaint received to supporting staff directly or through this office shall be attended promptly. After attending the complaint, duly signed certificate of the actual user shall be obtained for which material is consumed but for troubleshooting only E-ticket will be sufficient. Any sort of ignorance towards complaints will be viewed seriously. Log of calls attended should be maintained in a register and in E-ticketing system.
- k) No accommodation or travelling allowance will be given by MSETCL to bidder or Service agency.
- l) **Reporting**: Day to day reporting of completion, pending work should be submitted to Executive Engineer EHV O&M Division I Pune or his representative.
- 12. Standard operating procedure (SOP) will be given by IT section regarding work but not limited to e-ticketing, work flow, certificates, operations etc.

(s/d)
Executive Engineer
EHV O&M Division-I, Pune.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. EHV O&M DIVISION-I, PUNE

Annexure-2

Subject: Annual Maintenance Contract (AMC) for one year for Computers (Desktops, Laptops and such a devices), Printers, general purpose and system software including supply, installation & maintenance at various substations, SubDns under EHV O&M Division-I Pune, PAC Dn-2 Pimpri Chinchwad's Sub-divisions, Communication batch under PAC Division-1 Pune at Sharda Centre, Hot line unit/ PID under EHV O&M Circle Pune.

Modus of Operandi

- 1) Any end user has to initiate 'E-ticket' through MSETCL Portal. (http://tms.mahatransco.in/login/user)
- 2) AMC personal will get system credentials from C.O. and he will be monitoring eticketing system for calls.
- 3) AMC personal will execute the same work within a period & will put his remarks (like nature of work along with system parameters like serial number etc.) through his credentials about execution of work. Also, AMC will take Photo & video for before & after work and save the same under e-ticket Id name.
- 4) If work is satisfactorily completed, End user will 'Close' the e-ticket through his credentials.
- 5) AMC will maintain an Excel & register Month & Day wise along with e-ticket numbers, Serial number etc.
- 6) AMC will obtain a signature along with stamp, in a register from end user against eticket number for which material has been replaced. Format will be as below:

Sr. No.	Date of the Work	E-Ticket	Name Of employee	SAP ID	Nature of work done	Material SAP no.	Quant ity	Unit	Signature

7) This format will be used while processing bills by AMC & MSETCL.

(s/d)
Executive Engineer
EHV O&M Division-I, Pune.

	Section-IV
DDAI	ANNEXURE A
SR. NO.	POSED GENERAL TERMS & CONDITIONS OF CONTRACT (GTC) FOR R&M /CAPEX WORK GTC OF CONTRACT FOR R&M /CAPEX WORK
	DEFINITION OF TERMS-
1	In constituting these general terms and conditions and the annexed specifications, the following words shall have
	the meanings herein assigned to them.
1.1	Owner' or 'Purchaser' shall mean "The Maharashtra State Electricity Transmission Co. Ltd", and shall include
	its legal representatives, successors and permitted
	Assignees.
1.2	Contractor' shall mean the Bidder whose Bid has been accepted by the Owner for the award of the contract
	and shall include such successful Bidder's legal representatives, successors and permitted assignees.
1.3	'SUB-CONTRACTOR' shall mean any person (other than the Contractor) named in the contract for any part of
	the work or any person/entity to whom any part of the contract has been sublet by the Contractor with the consent
	in writing of the Owner and will include the legal representatives, successors and permitted assignees of such
1.4	person. 'Engineer' shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for the
1.4	purpose of the contract.
1.5	'Engineer's Representative' shall mean any assistant of the Engineer appointed from time to time to exercise
1.5	the powers, directions, functions, and other authorities vested in the Engineer.
1.6	The terms 'Equipment's' 'materials', 'Stores' shall mean and include plant 'Stores' and 'Materials' to be provided
	by the Contractor under the contract.
1.7	'Works' shall mean the design, engineering, manufacture (wherever applicable), testing, supply of equipment,
	materials erection, testing and commissioning of various equipment's as detailed in the bidding documents.
1.8	Specification' shall mean the Tender specification forming a part of the contract and such other Schedules and
	drawings as may be mutually agreed upon.
1.9	Site' shall mean the whole of the premises, buildings and grounds in or upon which the work or works is or are
1.10	be provided, executed, erected, done or carried out. 'Manufactures's weeks' or 'Contractor's weeks' shall mean the place of week year had by the Manufactures the
1.10	'Manufacturer's works' or 'Contractor's works' shall mean the place of work used by the Manufacturer, the Contractor, or subcontractor for the performance of the works.
1.11	Notice of Award of Contract'/'Letter of Award' (LA) shall mean the official notice issued by the Owner notifying
1.11	the Contractor that his bid has been accepted.
1.12	The 'Company' shall mean a company incorporated under the statutory Act or any previous Company Law.
1.13	The 'Contract' shall mean the agreement, if any, to be entered into by the Owner with the contractor and shall
	include the conditions of contract, specification, schedules, tender guarantees, drawings, and any further
	conditions which may be specifically agreed to between the parties as forming a part of the contract.
1.14	'Contract Price' shall mean the sum named in the contract agreement if any or the work order by the Owner,
	subject to such additions there to or deductions (i.e. QV, Extra Item & PV if applicable) there from as may be
1 15	made under the provisions herein after contained.
1.15	'Contract Value' shall mean that part of contract price which is properly appropriable to the work in question
	having regard to the amount of work done and all other relevant circumstances and disregarding any changes that may have occurred since the date of contract in the cost of executing the works.
1.16	'Manufacturer's Supervisory Personnel' shall mean the supervisory personnel deputed by the Contractor or any
	other manufacturer who has supplied materials or under whose supervision the installation of equipment is to be
	carried out.
1.17	Date of Contract' shall mean the date on which LOA is issued and/or acceptance of bid is intimated to Contractor
	as the case may be.
1.18	'Guarantee Tests' shall mean such tests as prescribed in the Contract or as instructed by the Engineer to be
	performed by the Contractor before the works are finally accepted by the Owner ready for commercial use
1 10	complete with all items to the satisfaction of the Engineer.
1.19	'Delivery period' shall mean the time period required from the date of handing over of site to the stage the works are ready for trial operation and inclusive of performance test.
1.20	Commissioning' shall mean the first successful operation of the equipment after all initial adjustments, trials, etc,
1.20	cleaning and re-assembly required at site if any have been completed and the equipment is made ready for
	commercial use.
1.21	The term 'Final Acceptance' shall mean the Owner's written acceptance of the works performed under the contract
	after successful testing and commissioning of the equipment's covered under this contract
1.22	Guarantee period' shall mean the period during which the Contractor shall remain liable for repair, replacement
	of any defective part of the works including all associated activities of dismantling/re-erection etc. performed
1.22	under the contract.
1.23	'Month' shall mean the calendar month. DAY or DAYS unless herein otherwise expressly defined shall mean
1 24	calendar day or days of 24 hours each. 'Writing' shall include any manuscript, under or over signature and/or seal as the case may be.
1.24	Writing shall include any manuscript, under or over signature and/or seal as the case may be. When the words 'Approved', 'Subject to approval', 'As directed', 'Accepted' etc. or words or phrases of like are
1.43	used, the approval, direction, Judgment, etc. is

		understood to be a function of the Owner/ Engineer.
	1.26	'Drawings' 'Plans' shall mean all:-
		a. Drawings furnished by the Owner as a basis for proposal
		b. Supplementary drawings, if any, furnished by the Owner to clarify and to define in greater detail the intent of
		the Contract.
		^c Drawings submitted by the Contractor with his proposal, provided such drawings are acceptable to the Owner.
		d. Drawings furnished by the Contractor/Manufacturer to the Owner during the progress of the work.
	1.27	'Codes' shall mean the following, but not limited to including the
		latest amendments and/or replacements, if any:-
		a. Indian Electricity Act 1910 / 2003, and Rules and Regulations
		made there under.
		b. Indian Factory Act, 1948 and Rules and Regulations made
		there under:
		c. A.S.M.E Test Codes.
		d. A.I.R.E. Test codes.
		e. Standards of the Bureau of the Indian Standards applicable for
		relevant materials supplied.
		f. Other Internationally approved standards and/or
		Rules and Regulations touching
		g. Any other relevant law, rules and Regulations applicable
_		from time to time.
2		INTERPRETATION
	2.1	Words imparting the "singular only" shall also include the plural and vice-versa where the context so requires.
	2.1	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals,
	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not.
		Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale
	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act
	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987).
3	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document.
3	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under:
3	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV
3	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B.
	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents.
3	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY
	2.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the
	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The
	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The Contractor shall be deemed to have inspected and examined the site and its surroundings, examined the approach
	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The Contractor shall be deemed to have inspected and examined the site and its surroundings, examined the approach roads etc., loading/unloading/ fabrication space etc. and to have fixed his price taking into account all such
	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The Contractor shall be deemed to have inspected and examined the site and its surroundings, examined the approach roads etc., loading/unloading/ fabrication space etc. and to have fixed his price taking into account all such relevant conditions and also the risks, contingencies, applicable taxes & cess and other circumstances which may
	2.2 2.3 3.1 3.2 4.1	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The Contractor shall be deemed to have inspected and examined the site and its surroundings, examined the approach roads etc., loading/unloading/ fabrication space etc. and to have fixed his price taking into account all such relevant conditions and also the risks, contingencies, applicable taxes & cess and other circumstances which may influence or affect the execution of the work as specified in the contract.
	2.2 2.3 3.1 3.2	Words imparting 'Persons' shall include firms, companies, corporations and associations or bodies of individuals, whether incorporated or not. Terms and expressions not herein defined shall have the same meaning as are assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General Clauses Act (1987). SCOPE OF CONTRACT: - Please refer the detail tender document. The scope of work will be broadly as under: a) work of Chemical washing of disc insulator strings of various 132kV & 220 kV Lines under EHV O&M Division-I Pune, as per schedule A & B. The scope of work given above is only indicative and detailed scope is described in the bid documents. CONTRACTOR TO INFORM HIMSELF FULLY The Contractor shall be deemed to have satisfied himself as to all the conditions and circumstances affecting the contract price and as to the possibility of executing the works as shown and described in the contract. The Contractor shall be deemed to have inspected and examined the site and its surroundings, examined the approach roads etc., loading/unloading/ fabrication space etc. and to have fixed his price taking into account all such relevant conditions and also the risks, contingencies, applicable taxes & cess and other circumstances which may

4.3	The Contractor shall be deemed to have carefully examined all contract documents to his entire satisfaction. If at all any bidder is having any issue/ doubt / objection or if any explanation / detailing is needed related to any portion of the contract documents point given in this tender booklet, then before participating in the tender / submitting the offer / documents in the ongoing tender, the matter should be taken up with respective to tender floating authority
	(Owner) in writing, in order that such doubt may be removed. Once anyone / any bidder / agency has participated in the tender by submitting bid / documents, then NO communication related to anything mentioned in the tender will be entertained at any stage of the tender process by the that person / bidder / agency.
5	CONTRACT DOCUMENTS
5.1	The term 'contract documents' shall mean and include the following which shall be deemed to form an integral part of
	the contract.
	a) Bidding Document of the Owner, covering the instructions to Bidders, general terms and conditions of contract, special terms and conditions, technical specifications, annexure, schedules amendments etc.
	b) Contractor's bid proposal including the letters of clarifications exchanged there-to between the Contractor and the Owner prior to the Award of Contract.
	c) All the data/information of any sort given by the Contractor along with his bid, subject to the approval of the Owner/Engineer.
	d) Any mutually agreed variations to the conditions of the documents, specifications terms and conditions of contract, if any.
6	PERFORMANCE SECURITY DEPOSIT:- Please note that, the % of SD/PBG Clause of the work order may be vary as per rules & guidelines issued by MSETCL / Govt from lime to time. Some will be binding on you.
6.1	The Performance security for the proper fulfilment of the contract shall be furnished by the Contractor (In case of JV, the performance security <u>deposit</u> shall be provided by <u>both</u> partners in proportion <u>of 60% for lead partner and 40% for JV Partner</u> in the project) in the prescribed form within 14 (Fourteen) days of Notice of Award of Contract/Letter of Award. Performance security may be furnished in the form of account payee demand draft, fixed deposit receipt
	from a Schedule bank, bank guarantee issued/confirmed from any of the Schedule bank in India, or online payment in an acceptable form, safeguarding the purchaser's interest in all respects. This guarantee shall be for an amount equal to 10% (ten percent) of the contract price subject to that stated in 6.9 below. BG should be payable at respective office as per directives of Tender floating officer.
	BG may be ensured as per format enclosed. Further, if PBG is submitted in the form of bank guarantee, proof of stamp duty paid as per Maharashtra Stamp act 2015 (Circular No. MSETCL/Director (Finance)/04567 Dtd. 30.04.2016) should be attached.
6.2	The performance security shall cover additionally the following guarantee to the Owner: "The Contractor guarantees that the equipment's installed by him shall be free from all defects in materials / workmanship and shall, upon written notice from the Owner, fully remedy free of expenses to the Owner such defects that are attributable to the Contractor within the period of guarantee specified in the relevant clause of the contract."
6.3	The contract Performance security is intended to secure the performance of the entire contract. However, it is not to be construed as limiting the damages stipulated in other clauses of the contract.
6.4	The performance security shall be returned to the Contractor 90 days after the end of the successful completion of guarantee period. The owner is not liable to pay any interest or compensation to the Contractor on amount of Performance Guarantee either during continuation or after the end of the Guarantee Period. The performance security will be forfeited and credited to the MSETCL account in the event of a breach of contract by
6.5	the contractor. The termination of the contract under the clause 30.3 'Contractor's default' of this section shall not entitle the contractor to reduce the value of the performance guarantee nor the time thereof. The performance guarantee shall be valid for
6.6	the full value and for the full period of contract including 90 days after the end of guarantee period. In the case of increase in contract value, the contractor shall within 14 (fourteen) days from the date of amendment letter, indicating increase in contract value, submit the Performance security equivalent to 10% (ten percent) of the
	value of increase in contract value, valid for period as indicated in sub clause 6.5
6.7	After issue of the Notice of Award /Letter of Award of contract, if the contractor <u>has</u> not submitted the Performance security within specified period mentioned in 6.1, the Notice of Award/ Letter of Award will be cancelled after 07 (Seven) calendar days and EMD will be forfeited.
6.8	The Performance Bank Guarantee shall be as per proforma attached to the Bid Document. The confirmation from the issuing branch of the bank is obtained in writing through registered post/speed post/courier/email. The bank should be advised to confirm the issuance of the BGs specifically quoting the letter of Procurement Entity on the printed official letterhead of the bank indicating address and other details (including telephone nos.) of the bank and the name, designation and code number of the officer(s) confirming the issuance of the BG.
6.9	For the offers received below the estimated cost of tender, the amount of Performance Bank Guarantee shall be applicable as under.

			I				
		Sr No	Offer Received	SD Work Including Supply	ASD for offer up to 10% Below	ASD for offer between 10% to 15% Below	ASD for offer below 15%
		1	At par or above	5%			
		2	up to 10% below	5%	1%		
		3	between 10% to 15% below	5%	1%	1% for each 1% or part thereof more than 10%	
		4	below 15% or more	5%	1%	5%	2% for each 1% of part thereof more than 15%
7		SPARES:	NA				
8		CONTRAC	CT PRICE, TAX	ES & DUTIES			
	8.1				all portions i.e. Supply	y, ETC and same perc	entage will be applicable
		for each ite	m of price breakt	ip. The tender will be	considered as In-Divis	sible Composite Worl	ks Contract in Totality.
	8.2	agreed for t storage at s factory ins	the entire scope of site, erection, test spections	f the works viz. design ing and commissionir under this specificati	, engineering, supply, ng of the works in proon and documents, sl	transportation, loading tesence of OEM authorall be treated as the	and deletions as may be ng/unloading, receipt and horized representative, Contract price. The cost at least 2 Engineers from
	8.3	The contract	et price shall inclu taxes or duties.	de all taxes and duties,	whatsoever applicabl	e and the owner shall	not be liable for payment
	8.4	The contract	ct price shall also	include the custom du obtaining the import			for incorporation into the
	8.5	The contract applicable.	The contract price shall include any cost or charges for obtaining any permits or license or clearances etc. w				
	8.6	construction office of the Where even electrical edocumental	n, charging perming Electrical inspection reduced the appropriate to the compliance of the compliance	ssion, inspection of the ctor (PWD) GoM. roval for the plan layer	e installation before e but, method of construction Contractor' from the be done by 'The Contractor'	nergizing & document action, charging perm be concerned Electric	plan layout, method of ntation thereof etc. to the nission etc. to charge the cal Inspector. Necessary
	8.7	The contract	ct is to be treated		ntract. The contract sl		cable taxes, duties cesses
9		PRICE AD	DJUSTMENT -T				er as per Clause No 20 of
10			ument Sect-III. R'S SUPERVIS	ION			
10	10.1	Engineer's All instruct	Instructions: ions and orders to	the Contractor shall,			en by the Engineer. rn Executive Engineer or
	10.2	Engineer's The Engine and authori be in writin authorities effect until	ties vested in him ng signed by the thereby delegated a copy thereof ha	e to time, delegate to and may at any time in Engineer; and in case and the person or pers	revoke any such deleg of delegation, shall s sons to whom the sam the Contractor. Any per	ation. Any such delegated the powers, de are delegated. No surson to whom any de	ers, discretions, functions gation or revocation shall iscretions, functions and uch delegation shall have legation is made shall be foresaid.
	10.3	Resident E	~				
	10.3.1	the site. The to relieve t Engineer/s	e Contractor shall the Contractor in pointing out the onder clause entitle	afford him every reason any way of his dution defects in materials or	onable facility for doin es or obligation unde workmanship shall h	ng so but the Engineer or the Contract. Any ave the effect of a sin	r to execute the works on shall not be authorized written notice from the milar notice given by the l to the Engineer for his

	10.3.2	The Engineer shall during the progress of the work, have following powers to order, in writing, from time to time.
		a) The removal from the site within such time or times as may be specified in the order, any materials which in the opinion of the Engineer are not in accordance with the Contract.
		b) The substitution by proper and suitable material.
		c) The removal and proper re-execution (not-with-standing any previous test thereof or interim payment there for) of any work, which in respect of materials or workmanship is not, in the opinion of the Engineer, in accordance with the contract.
		d) Removal of materials obstructing the operation of existing station/ equipment's.
		In case of default on the part of the Contractor in carrying out such order, the Owner shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the Owner or may be deducted by the Owner from any amount/money due or which may become due to the Contractor. The Engineer shall stipulate reasonable time for the contractor to carry out the order aforesaid.
11		SUPERVISION OF CONTRACTOR- The Contractor, upon award of the Contract shall, in addition to a Project Co-coordinator, nominate another responsible officer as his representative at site suitably designated for the purpose of overall responsibility and coordination of the works to be performed at site. Such persons shall function from site office of the contractor during the tendency of contract. Any written order or instruction of the Engineer or his duly authorized representative, shall be communicated to the said authorized resident representative of contractor and the same shall be deemed to have been communicated to the Contractor.
12		ASSIGNMENT AND SUBLETTING OF CONTRACT
	12.1	The Contractor shall not assign the contract or any part there of or any benefit or interest therein or there under without the prior written consent of the Owner.
	12.2	The Contractor shall not sublet any part of the works without prior written consent of the Engineer / Owner.
	12.3	Such consent, if given, shall not relieve the Contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any sub-contractor, his agents, servants or workmen as fully as if those were the acts, defaults, neglects of the Contractor, his agents, servants or workmen.
	12.4	The Engineer shall have the right to obtain from the Contractor any agreement in writing entered into by the Contractor with any of his sub-contractors, or any purchase orders placed for supplies and services in respect of the works included in the contract. The contractor shall supply the engineer with full technical and commercial details of orders placed on his sub-contractors. The technical specification of all the items ordered on subcontractor shall be subject to the approval of Engineer.
13	13.1	CONTRACT DRAWINGS –(Not applicable to this Tender)
		The drawings, GTP (General Technical Particulars) of equipment/ material shall be submitted by 'The Contractor' to the concerned approving authority of MSETCL.
	13.2	These should be as per approved Technical specification of tender. MISTAKES IN DRAWINGS-
	13.2.1	The contractor shall be responsible for any discrepancies, errors or omissions in the drawings or other particulars supplied by him and shall pay all the costs of the alterations in the work necessitated thereby, notwithstanding the fact that such drawing or particulars have been approved by the Engineer, provided that such discrepancies, errors or omission are not due to inaccurate information or particulars furnished to the Contractor in writing by the Engineer. The Owner shall not be responsible for the drawings and information supplied by the Engineer.
	13.2.2	If any dimensions/figures upon a drawing or a plan differ from those obtained by scaling the drawings or plan, the dimensions as figured upon the drawings or plan shall be taken as correct.
14		EFFECT AND JURISDICTION OF CONTRACT
	14.1	The Contract shall be considered as having come into force from the date of the issue of Letter of Award by the Owner.
	14.1	The laws applicable to this contract shall be the laws in force in India. The Courts nearby respective office shall have exclusive jurisdiction in all matters arising under this contract.
15		LANGUAGE AND MEASURES- All documents pertaining to the Contract including specification, schedules, notices, correspondence, operating and maintenance instructions, drawings or any other writing shall be written in English language. The metric system of measurement shall be used exclusively in the Contract.
16		PATENT RIGHTS & ROYALTIES-

]	16.1	Royalties and fees for patents covering materials, articles, apparatus, devices, equipment's or processes used in the Works shall be deemed to have been included in the Contract Price. The Contractor shall satisfy all demands that may
		be made at any time for such royalties or fees and he alone shall be liable for any damages or claims for patent infringements and shall keep the Owner indemnified in that regard. The Contractor shall, at his own cost and expenses,
		defend all suits or proceedings that may be instituted for alleged infringement of any patents/IP Rights involved in the
		works and in case of an award of damages, the Contractor shall pay for such award. In the event of any suit or other
		proceedings instituted against the Owner, the same shall be defended at the cost and expenses of the Contractor who
		shall also satisfy/comply the decree, order or award made against the Owner. Final payment to the Contractor by the Owner will not be made while any such suit or claim remains unsettled. In the event any apparatus or equipment or any
		part thereof furnished by the Contractor is in such suit or proceedings held to constitute infringement, and its use is
		enjoined, the Contractor shall, at his option and at his own expense, either procure for the Owner the right to continue
		use of said apparatus, equipment or part thereof, replace it with non-infringing apparatus or equipment or modify it, so
1	16.2	that it becomes non- infringing. The Contractor shall be responsible for the observance by his sub-contractors of the foregoing.
	16.3	Similar or better technology than the technology offered in respect of material, equipment and process involved shall
		be transferred to MSETCL. Along with the transfer of technology, adequate training in the respective field shall also
		be provided
17	17.1	WORKMANSHIP & MATERIALS
	17.1	The plant and/or the work shall be manufactured, constructed, provided, put in possession, carried out and maintained in all respects with workmanship and material of the best and most substantial and approved qualities to the entire
		satisfaction of the Engineer, who may reject any plant, apparatus, material or workmanship which shall in his opinion
		be defective in quality and such rejection shall be final and binding on the Contractor. The Contractor shall at his own
		expense provide all materials, labour, haulage, tools, tackles, apparatus and all things necessary to execute and complete
1	17.2	the work and plant in manner aforesaid. All materials used in the manufacture shall be high grade, free from defects and imperfection, recent manufacture &
	17.2	unused. Materials shall conform to the latest specifications of BIS, where applicable.
1	17.3	All work shall be performed and completed in accordance with the best shop practice. Manufacture, of high grade
		equipment castings shall be free from blow- holes, flaws, cracks or other defects and shall be smooth, close-grained
	17.4	and of free form and dimensions. All materials, supplies, parts, supplied under this contract shall be tested. All the material in the scope of 'The Contractor' shall be procured from MSETCL approved vendors & same shall be
1	1 / .4	as per MSETCL approved standard & specifications. The necessary call for inspection of the material shall be given
		well in advance to owner.
18		PACKING, FORWARDING AND TRANSPORTATION ETC.
1	18.1	The Contractor shall be fully responsible for packing, forwarding, transportation by railways or any other authorized
		mode of transport, clearance of equipment and further transportation at site to place of works/storage yards etc, in respect of material in his scope/possession.
1	18.2	The Contractor wherever applicable shall, after proper painting, pack and crate all equipment in such a manner as to
		protect them from deterioration and damage during rail/road or any other authorized mode of transport. The Contractor
	10.2	shall be held responsible for all damages/losses due to improper packing.
	18.3	The contractor shall also be fully responsible for safe transportation of owner supplied material to be issued from his stores by owner for the works against contract.
19		INSPECTION, TESTING & INSPECTION CERTIFICATE: - Not applicable to this tender
		As per Technical Specifications & MSETCL approved quality assurance plan.
20		DEMURRAGE AND WHARFAGE ETC.
		When the equipment's/materials are dispatched to the site stores with the name of consignee as that of the Owner,
		demurrage and wharf age and other expenses incurred due to delayed clearance of the material, dispatch, Railway/Lorry Receipt or any other reason shall be to the account of the Contractor. It shall be the responsibility of the Contractor to
		obtain clear railway receipt/lorry receipt and allied documents in order to avoid any difficulty while clearing/taking
		delivery of the materials.
21		PROGRESS REPORT-
		The Contractor shall submit fortnightly reports to the engineer showing the progress of delivery of the equipment/materials and the erection work executed by the Contractor. The Contractor shall also furnish to the engineer
		such other information as the engineer may require to satisfy himself about the delivery of the equipment's/materials
		and the various stages of execution of the works to suit the accepted commissioning programme. The Contractor shall
		be responsible for the proper dispatch, receipt and storage at the site of all equipment/materials delivered for the purpose
		of the contract and also for notifying the engineer of the details of the deliveries and delay thereto. Should any plant
		and equipment's be lost or damaged due to improper packing, transport, handling, the contractor shall make best efforts to ensure that the replacement is arranged expeditiously so that commissioning schedule shall not be affected.
22		CO-ORDINATION MEETINGS
	22.1	Co-ordination meetings between the Engineer and the Contractor shall be held from time to time at the discretion of the
	22.5	engineer to monitor the works.
	22.2	The Contractor will also be called upon to attend to design co-ordination meetings with the engineer, other contractors and consultants of the Owner during the
		period of contract. The Contractor shall attend all such meetings at his own cost as and when required and fully
		cooperate with the engineer/owner and other agency involved during these discussions.

23		TIME: THE ESSENCE OF CONTRACT
	23.1	The time stipulated in the contract for the completion of works shall be deemed to be the essence of the Contract. The
	23.1	contractor shall so organize his resources
		and perform his work as to complete it not later than the date agreed to.
	23.2	The Contractor' shall submit PERT network/ Bar chart and activity wise schedule within 10(Ten) calender days from
		receipt of the LoI / work order. The Contractor' shall submit a detailed Bar chart within the time frame agreed consisting
		of adequate number of activities covering various key phases of work also clearly indicating the completion period for
		various groups of activities. This network shall also indicate the inter face facilities to be provided by the Owner and
		the dates by which such facilities are needed. The contractor shall discuss the network so submitted with the Owner and
		the agreed network which may be in the form as submitted or in revised form, in line with the outcome of discussions
		during finalization of contract shall form part of the Contract. During the performance of the contract, if in the opinion
		of the Engineer proper progress is not maintained, suitable changes shall be made in the Contractor's operations to
	22.2	ensure proper progress.
	23.3	The above PERT network/bar chart shall be reviewed and periodic review reports shall be submitted by the contractor
2.4		as directed by the Engineer.
24	24.1	FORCE MAJEURE
	24.1	The following clauses which substantially affect the performance of the contract shall only be considered as force
		majeure conditions. a) Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics.
		b)Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared, quarantines,
		embargoes.
		Provided the party affected by the 'Force Majeure' shall within fifteen (15) days from the occurrence of such a cause,
		notify the other party in writing of such cause with sufficient documentary proof.
	24.2	Not-with-standing any provision under clause 25.1, the Owner shall not in any way be liable for non-performance either
		in whole or in part of any contract or for any delay in performance thereof in consequence of strikes, shortages of labour
		or workmen or lockout, breakdown or accident to machinery or accidents of whatever nature, failure on the part of the
		railways to supply sufficient wagons to carry essential raw materials etc. and finished products from the stores etc.
		These causes shall not be treated as 'Force Majeure' but subject to the provision and stipulation made in clause of for
		late delivery/execution.
	24.3	In case of damage or destruction of any property or equipment's belonging to the Contractor due to force majeure
		causes, the Owner shall not be liable for the same.
	24.4	The Owner shall have the right to inform the contractor not to ship any part of the equipment due to weather or any
		other reasonable cause and in all such cases,
		the contractor shall withhold shipment of such parts with-out any extra charge for storage for a reasonable time.
25		EXTENSION OF TIME LIMIT FOR COMPLETION-
		If by reasons of extra or additional work or any natural phenomenon or any cause beyond the control of the Contractor
		or the Owner as defined in the Clause entitled "force majeure", the Contract shall have been delayed or impeded in the
		completion of the works, whether such delay or impediment occurs before or extended time fixed for completion,
		provided that the Contractor shall without delay have given to the Engineer well in advance prior to schedule date of
		completion a notice in writing of his claim for an extension of time, the Engineer shall on receipt of such notice grant the Contractor either prospectively or from the date of notice such extension of time fixed by the contract for the
		completion of work as may be justified. The Contractor shall have no other claim against the Owner in respect of delay
		and disorganization of the work arising from occurrences herein above mentioned.
26		LIQUIDATED DAMAGES:
_	26.1	If the contractor fails to complete all the works within the time frame stipulated as completion period or within any
	20.1	extension of time granted by the owner, the owner shall levy liquidated damages for breach of contract without prejudice
		to any other rights and/or remedies provided for the contract in case the progress is not to the satisfaction of owner.
	26.2	The liquidated damages shall be levied at 1/2% (half percent) of the total contract price per week or part thereof, of
		delay subject to maximum of 10% (ten percent) of the executed contract price (i.e. including PV, Extra item & QV)
		or total contract price for the entire scope of work whichever is higher. In case of such maximum delay, the contract
		may be terminated by the Owner and the balance work shall be completed by the Owner at the risk and cost of the
		Contractor & balance work carried out through other agency and difference in cost will be recovered from Contractor
		bill and S.D. If the balance <u>amount</u> remained to be recovered, the same shall be recovered from Contractor <u>from their</u>
		other contracts in MSETCL
	26.3	In the event the contract being divided into sections such as Supply of materials & equipment's, Civil and Erection,
		Testing & Commissioning, the provision for liquidated damages shall be applicable for the total project irrespective of
		the In-Divisible contract.
	26.4	The LD (if a percentage of the price) will be applicable on the price as executed value (including PV & QV) or contract
		value whichever is higher
	26.5	value whichever is higher GST (as per prevailing rates) will be charged extra on LD amount calculated.
		value whichever is higher GST (as per prevailing rates) will be charged extra on LD amount calculated. If the work is not carried out / delayed for reason attributable to 'The Contractor', in the stipulated outage period,
	26.5	value whichever is higher GST (as per prevailing rates) will be charged extra on LD amount calculated. If the work is not carried out / delayed for reason attributable to 'The Contractor', in the stipulated outage period, penalty @ 01 (one) % per hour for every delayed hour – subject to maximum of 10 (Ten) % for that particular work
27	26.5	value whichever is higher GST (as per prevailing rates) will be charged extra on LD amount calculated. If the work is not carried out / delayed for reason attributable to 'The Contractor', in the stipulated outage period,

27.2 1 27.3 27.4 E 27.5 1 27.6 1 1 1 1 1 1 1 1 1	The payment to the contractor for the performance of the works under the contract shall be made by the owner as per guidelines mentioned in the part of the Contract Agreement and conditions specified herein. All payments made during the contract shall be on account payee only. The final payment shall be made on completion of the whole work as per the contract and on fulfilment by the contractor of all his liabilities under the contract. Payment will be made to contractor after successful completion of scope of work as per terms and condition of the order. Payment will be initiated after submission of invoice after SES/MIGO certified by respective S/Stn or S/Dn Incharge. Note:- For 100 % GST payment against tax invoice along with all valid documents submission. The 45 days period indicated above for payments shall be reckoned from the date of successful clearance of verification of documents such as (a) GST invoice (E- invoice as applicable under GST low) indicating, inter alia description and specification of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (c) Delivery challan, (d)Insurance copy, (e) E- way bill (In case of material supply, (f) Endorsed RR/LR copy, (g)Inspection certificate issued by purchaser's inspector Validity of PBG/ABG, (h) Manufacturer's guarantee certificate and in-house inspection certificate, (i) Packing list; (j)Any other document as and if required in terms of the contract. For Civil bill - GST invoice (E-invoice as applicable under GST low), Activity completion certificate (ACC), Cement, Steel, Cube Test Reports, Steel purchase receipts, Cement Purchase Receipts, Mix Design details, Royalty payment receipts, certificate for amount of utilization of Electricity and water. The 10% retention amount will be released in case of completion of full awarded scope of LoA / Work Order of Turnkey. Contracts of Substation works, which cannot be commissioned due the reasons beyo
27.2 1 27.3 27.4 E 27.5 1 27.6	Payment will be made to contractor after successful completion of scope of work as per terms and condition of the order. Payment will be initiated after submission of invoice after SES/MIGO certified by respective S/Stn or S/Dn Incharge. Note:- For 100 % GST payment against tax invoice along with all valid documents submission. The 45 days period indicated above for payments shall be reckoned from the date of successful clearance of verification of documents such as (a) GST invoice (E- invoice as applicable under GST low) indicating, inter alia description and specification of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (c) Delivery challan, (d)Insurance copy, (e) Expection of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (e) Delivery challan, (d)Insurance copy, (e) Expection of the goods, and the supplies of the contract of the goods of the supplies of the goods of goods of the goods of the goods of the goods of the goods of goods of the goods of goods of goods of goods of the goods of goo
27.3 I	order. Payment will be initiated after submission of invoice after SES/MIGO certified by respective S/Stn or S/Dn Incharge. Note:- For 100 % GST payment against tax invoice along with all valid documents submission. The 45 days period indicated above for payments shall be reckoned from the date of successful clearance of verification of documents such as (a) GST invoice (E- invoice as applicable under GST low) indicating, inter alia description and specification of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (c) Delivery challan, (d)Insurance copy, (e) E-way bill (In case of material supply, (f) Endorsed RR/LR copy, (g)Inspection certificate issued by purchaser's inspector Validity of PBG/ABG, (h) Manufacturer's guarantee certificate and in-house inspection certificate, (i) Packing list; (j)Any other document as and if required in terms of the contract. For Civil bill - GST invoice (E-invoice as applicable under GST low), Activity completion certificate (ACC), Cement, Steel, Cube Test Reports, Steel purchase receipts, Cement Purchase Receipts, Mix Design details, Royalty payment receipts, certificate for amount of utilization of Electricity and water. The 10% retention amount will be released in case of completion of full awarded scope of LoA / Work Order of Turnkey Contracts of Substation works, which cannot be commissioned due the reasons beyond the scope of the agency. The Commissioning certificate should be issued by Executive Engineer and above. In such cases, the validity of Performance Bank Guarantee (PBG) shall be considered from the date of actual commissioning of substation on rated voltage or fully commissioned as per scope. Consent for the same shall be taken from agency before release of the retention. While releasing the 10% retention against commissioning, the retention amount kept against the Liquidated Damages (LD) will be ensured until the finalization of TLE proposal. A
27.4 F 27.5 1	The 45 days period indicated above for payments shall be reckoned from the date of successful clearance of verification of documents such as (a) GST invoice (E- invoice as applicable under GST low) indicating, inter alia description and specification of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (c) Delivery challan, (d)Insurance copy, (e) E-way bill (In case of material supply, (f) Endorsed RR/LR copy, (g)Inspection certificate issued by purchaser's inspector Validity of PBG/ABG, (h) Manufacturer's guarantee certificate and in-house inspection certificate, (i) Packing list; (j)Any other document as and if required in terms of the contract. For Civil bill - GST invoice (E-invoice as applicable under GST low), Activity completion certificate (ACC), Cement, Steel, Cube Test Reports, Steel purchase receipts, Cement Purchase Receipts, Mix Design details, Royalty payment receipts, certificate for amount of utilization of Electricity and water. The 10% retention amount will be released in case of completion of full awarded scope of LoA / Work Order of Turnkey Contracts of Substation works, which cannot be commissioned due the reasons beyond the scope of the agency. The Commissioning certificate should be issued by Executive Engineer and above. In such cases, the validity of Performance Bank Guarantee (PBG) shall be considered from the date of actual commissioning of substation on rated voltage or fully commissioned as per scope. Consent for the same shall be taken from agency before release of the retention. While releasing the 10% retention against commissioning, the retention amount kept against the Liquidated Damages (LD) will be ensured until the finalization of TLE proposal. Additional points to be considered: The vendor shall mention GST Registration status i.e. registered, unregistered on in composition scheme. In case of shortage or rejection of material, the vendor shall submit credit
27.4 E 27.5 1	The 45 days period indicated above for payments shall be reckoned from the date of successful clearance of verification of documents such as (a) GST invoice (E- invoice as applicable under GST low) indicating, inter alia description and specification of the goods, quantity, unit price, total value along with copy of GSTR 3B & GSTR 1; (b) Activity completion certificate (ACC) for ETC & MRC for supply of material, (c) Delivery challan, (d)Insurance copy, (e) E-way bill (In case of material supply, (f) Endorsed RR/LR copy, (g)Inspection certificate issued by purchaser's inspector Validity of PBG/ABG, (h) Manufacturer's guarantee certificate and in-house inspection certificate, (i) Packing list; (j)Any other document as and if required in terms of the contract. For Civil bill - GST invoice (E-invoice as applicable under GST low), Activity completion certificate (ACC), Cement, Steel, Cube Test Reports, Steel purchase receipts, Cement Purchase Receipts, Mix Design details, Royalty payment receipts, certificate for amount of utilization of Electricity and water. The 10% retention amount will be released in case of completion of full awarded scope of LoA / Work Order of Turnkey Contracts of Substation works, which cannot be commissioned due the reasons beyond the scope of the agency. The Commissioning certificate should be issued by Executive Engineer and above. In such cases, the validity of Performance Bank Guarantee (PBG) shall be considered from the date of actual commissioning of substation on rated voltage or fully commissioned as per scope. Consent for the same shall be taken from agency before release of the retention. While releasing the 10% retention against commissioning, the retention amount kept against the Liquidated Damages (LD) will be ensured until the finalization of TLE proposal. Additional points to be considered: The vendor shall mention GST Registration status i.e. registered, unregistered on in composition scheme. In case of shortage or rejection of material, the vendor shall submit credit
27.4 E 27.5 I 1	Commissioning certificate should be issued by Executive Engineer and above. In such cases, the validity of Performance Bank Guarantee (PBG) shall be considered from the date of actual commissioning of substation on rated voltage or fully commissioned as per scope. Consent for the same shall be taken from agency before release of the retention. While releasing the 10% retention against commissioning, the retention amount kept against the Liquidated Damages (LD) will be ensured until the finalization of TLE proposal. Additional points to be considered: The vendor shall mention GST Registration status i.e. registered, unregistered on in composition scheme. In case of shortage or rejection of material, the vendor shall submit credit Note to MSETCL as per GST Act. In case of failure of vendor to remit the tax amount to GST Department within stipulated time, the same shall recovered from vendor. The vendor shall submit the tax invoice pertaining to the same month to MSETCL. In case of vendor billing from different GST number (Other than registered in MSETCL) prior intimation to MSETCL should be given for creation of new P.O. in billing GST number. Incorporate the interest on delay payment clause as per GoM GR No Tender-2923/Case No-1/Expenditure dated 106.06.2023 circulated by Dir(Fin.) No. 610 dtd. 09.06.2023
27.4 E 27.5 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	(LD) will be ensured until the finalization of TLE proposal. Additional points to be considered: 1. The vendor shall mention GST Registration status i.e. registered, unregistered on in composition scheme. 2. In case of shortage or rejection of material, the vendor shall submit credit Note to MSETCL as per GST Act. 3. In case of failure of vendor to remit the tax amount to GST Department within stipulated time, the same shall recovered from vendor. 4. The vendor shall submit the tax invoice pertaining to the same month to MSETCL. In case of vendor billing from different GST number (Other than registered in MSETCL) prior intimation to MSETCL should be given for creation of new P.O. in billing GST number. 5. Incorporate the interest on delay payment clause as per GoM GR No Tender-2923/Case No-1/Expenditure dated 06.06.2023 circulated by Dir(Fin.) No. 610 dtd. 09.06.2023
27.4 E 27.5 I 1	The vendor shall mention GST Registration status i.e. registered, unregistered on in composition scheme. In case of shortage or rejection of material, the vendor shall submit credit Note to MSETCL as per GST Act. In case of failure of vendor to remit the tax amount to GST Department within stipulated time, the same shall recovered from vendor. The vendor shall submit the tax invoice pertaining to the same month to MSETCL. In case of vendor billing from different GST number (Other than registered in MSETCL) prior intimation to MSETCL should be given for creation of new P.O. in billing GST number. Incorporate the interest on delay payment clause as per GoM GR No Tender-2923/Case No-1/Expenditure dated 06.06.2023 circulated by Dir(Fin.) No. 610 dtd. 09.06.2023
27.4 F 27.5 1 27.6 1	A The vendor shall submit the tax invoice pertaining to the same month to MSETCL. In case of vendor billing from different GST number (Other than registered in MSETCL) prior intimation to MSETCL should be given for creation of new P.O. in billing GST number. 5. Incorporate the interest on delay payment clause as per GoM GR No Tender-2923/Case No-1/Expenditure dated 06.06.2023 circulated by Dir(Fin.) No. 610 dtd. 09.06.2023
27.4 F 27.5] 27.6]	06.06.2023 circulated by Dir(Fin.) No. 610 dtd. 09.06.2023
27.5	
27.6	Price Variation is not applicable to this tender
27.6	MODE OF PAYMENT TO CONTRACTOR- All payments due on the contractor shall be paid only by RTGS/NEFT.
	MIGO/SES by the "Engineer" and the invoices prepared based on the same and connected technical documents which form part of this bid specification.
	Work is to be measured as per standard procedure. The Measurement shall be taken jointly by persons duly authorized on the part of Owner and by the Contractor.
	If, at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in full or in part, the expense towards such re-measurement shall be borne by the Contractor.
	The Contractor shall bear the expenditure involved, if any, in making the measurement. The Contractor shall, without extra charges, provide all the assistance with appliances and other things necessary for measurement.
27.10	The measurement entered in the MIGO/SES and the bills prepared shall be signed and dated by both the contracting parties.
27.11	The Contractor will be intimated in writing by the Engineer the proposed date of measurement. If the Contractor does not turn up at the appointed time, the Engineer shall have the powers to proceed by himself to take measurement in which case the measurement shall be accepted by the Contractor as final.
27.12	Passing of measurement as per bills does not amount to acceptance or the completion of the work mentioned. Any left out work has to be completed if pointed out at a later date by Engineer.
27.13	The Contractor shall be directly responsible for payment of wages to his workmen. A pay roll sheet giving all the payments given to the Workers and duly signed by the Contractor's representative should be furnished to Engineer for record purpose every month.
	The payment for the works shall be made directly to the Contractor by the Owner.
	The quantities indicated are approximate and only indicative. The actual quantities may vary & the payment

28	DEDUCTION FROM CONTRACT PRICE-
	All costs, damages or expenses which the owner may have paid, for which; under the contract; the contractor is liable; will be claimed by the owner. All such claims shall be billed in form of letters by the owner to the contractor regularly as and when they fall due. Such bills shall be supported by appropriate and certified vouchers or explanations to enable the Contractor to properly identify such claims. Such claims shall be paid by the Contractor within fifteen (15) days of the receipt of the corresponding bills and if not paid by the contractor within the said period, the Owner may then deduct the amount from any amount due or becoming due by him to the Contractor under the contract or Bank Guarantee issued by the Contractor or may be recovered by actions of law or otherwise, if the Contractor fails to satisfy the Owner
	of such claims.
29	CONTRACTOR'S DEFAULT
29.1	If the Contractor neglect to execute the works with due diligence and expedition or refuse or neglect to comply with any reasonable orders given to him in writing by the Engineer in connection with the works or contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good the failure, neglect or contravention complained. If the Contractor fail to comply with the notice within thirty (30) days from the date of service thereof then and in any such case, the Owner will be at liberty to employ other workmen and forthwith execute such part of the works as the contractor may have neglected to do or, if the Owner think fit, it will be lawful for him, without prejudice to any other right he may have under the contract, to take the works wholly or in part of the Contractor's hand and re-contract with any other person or persons to complete the works or any part thereof and in that event the Owner will have free use of Contractor's all equipment that may have been at the time on the site in connection with the works without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any right of the contractor over the same, and the owner will be entitled to retain and apply any balance money which may otherwise be due on the contractor thereof as may be necessary, to the payment of the cost of executing the said part of the works or completing the works, as the case may be. If the cost of completing the works or executing a part thereof as aforesaid exceed the balance due to the Contractor, the Contractor shall pay such excess or owner can deduct such excess amount due to contractor from any other existing/ ongoing contract with MSETCL. The Owner have the right to terminate the contract in case of Contractor's default.
29.2	In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay liquidated damages for delay in completion of works as defined in contract.
29.3	The termination of the contract under this clause if effected by the Owner shall not entitle the Contractor to reduce the value of the performance guarantee nor the time thereof. The performance guarantee shall be valid for the full value and for the full period of the contract including 90 days after the end of guarantee period.
29.4	If any part works/ half done work partial activity completion are delayed by contractor beyond the stipulated time even after the instructions are issued by nodal officer in writing, the nodal officer shall have the right to execute the same through any other agency to avoid the delay in completion of the project. If the clause is exercised, the cost at such works shall be recovered through the contractor's payments up to the actual cost of the work executed with administrative cost i.e.10.75%. Further penalties at the rate of 10% of the above cost shall be levied to the Agency.
29.5	Such incidences, execution of clause no. 30.4 if exercised three (3) times for the project, the contractor shall be blacklisted from the participation in the future tenders of MSETCL for further three years.
30	TERMINATION OF CONTRACT
30.1	The Owner may upon written notice of default by the Contractor, terminate the contract in the circumstances detailed hereunder: a) If, in the opinion of the Owner, the contractor fails to make starting / execution /completion of work within the time specified in the contract agreement or within the extended period of delivery granted by the Owner.
	b) If, in the opinion of the Owner, the contractor fails to comply with any of the other provisions of the contract including technical requirements, statutory provisions etc.
30.2	In the event the owner terminates the contract in whole or in part as provided above, the owner reserves the right to purchase the materials/ equipment's & get work executed as deemed by the Owner to be similar to the one contracted for, upon such terms and in such manner as the Owner may deem proper and the contractor shall be liable to the Owner for any additional cost for purchase of such similar materials/equipment's or works.
30.3	If the contract is terminated under the provisions of this clause, the Owner, in addition to any other rights that he may have in terms of the contract, may require the contractor to transfer title and deliver to the Owner and in the manner as directed by the Owner,
	 a. any completed equipment/works. b. such partially completed equipment's, works, drawing, information and contract rights as the contractor has
30.4	specifically produced or acquired for the performance of such parts of this contract which has been terminated. The Owner shall pay to the Contractor the Contract price for the completed equipment delivered to and accepted at the rates as provided for in the Contract or where no rates are provided for in the Contract, at the rates deemed reasonable by the Owner after deduction by the Owner for the additional expenses incurred by him in getting the balance equipment from a provided to the other than the Contractor.
30.5	from agencies other than the Contractor. In all such cases where the contract has been terminated due to contractor's defaults, the decision of the owner regarding
50.5	

			1 172 61 1 6 4
			the reasonability of the price for the parts completed and accepted and for which no rates are available in the contract shall be final and binding on the
			contractor.
	30.6		Notwithstanding anything stated herein, the General Terms and Conditions of Contract of 'The Company' shall be
	30.0		applicable to the contract, as far as they are applicable to this contract also.
31			REJECTION
31	31.1		In the event any of the work done by the contractor is found to be defective in material or workmanship or otherwise
	31.1		not in conformity with the requirements of the contract even after rectification by the contractor during the guarantee
			period, the Owner shall have the right to reject part or the whole of the material/work and call upon the contractor to
			replace the material/work by a new one at his own expense. If the contractor fails to do so, the Owner may either replace
			or rectify such defective equipment/work and charge to the contractor the excess cost incurred by the Owner for
			replacement with a 15% overhead expenditure to cover the Owner's cost or (b) terminate the contract for Contractor's
			default as provided for in the contract.
	31.2		In the event the contractor is unable to replace the rejected material within a reasonable time, the owner reserves the
	31.2		right to acquire the said material/work at a reduced price considered equitable under the circumstances and the decision
			of the Owner as regards such reduced price shall be binding on the contractor
32			DELAYS BY OWNER OR HIS AUTHORISED REPRESETATIVES
32	32.1		In case the Contractor's performance is delayed due to any act of omission on the part of the Owner or his authorized
	32.1		representatives, then the Contractor shall be given due extension of time for the completion of the works to the extent
			such omission on the part of the Owner has caused delay in the contractor's performance of his work.
	CTCC	DE CC	ONTRACT FOR R&M /CAPEX WORK
	GICC	У Г С С	INTRACT FOR ROWI/CATEA WORK
	22.2		
	32.2		The Contractor desirous of extension of time for completion of work on this ground shall apply in writing to the
			Engineer at least 90 days (ninety days) before the expiry of the stipulated period of completion. Regarding
			reasonableness or otherwise of the extension of time, the decision of the Engineer shall be final.
33			MODIFICATION & RECTIFICATION
	33.1		The modification, rectification, rework, revamping (in brief, any work done to change the existing state to the desired
			state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of
			state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not
			state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are
			state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor.
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost.
			state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works.
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works.
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT-
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have
	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon
34	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT— Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later.
34	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION
34	33.2	25	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be liable for extension in contract period for carrying out such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT— Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.):
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT— Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during
34	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be
34	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within
34	33.2		state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the
34	33.2	1.1	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT— Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing.
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the
34	33.2	1.1	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration:
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration: In the event of any dispute or difference between the parties here to as to the construction or operation of this contract,
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration: In the event of any dispute or difference between the parties here to as to the construction or operation of this contract, or the respective rights and liabilities of the parties on any matter in question, the dispute or differe
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration: In the event of any dispute or difference between the parties here to as to the construction or operation of this contract, or the respective rights and liabilities of the parties on any matter in question, the dispute or differe
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be liable for extension in contract period for carrying out such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration: In the event of any dispute or difference between the parties here to as to the construction or operation of this contract, or the respective rights and liabilities of the parties on any matter in question, the dispute or difference on any account
34	33.2	35.	state) and also fabrication, all or any, as are needed due to any change in or deviation from the drawing and design of equipment, operation/maintenance requirements, mismatching, transit damages and other allied works which are not very specifically indicated in the drawings, but are found essential for satisfactory completion of the work, if are required to be done, no extra charges shall be paid to the Contractor. For the above work, any material and consumable required will also have to be arranged by the Contractor at his cost. All the above type of work shall preferably be carried out by separate personnel. Diversion of regular working personnel for such work shall not be permissible and no delay or slow progress should be caused due to executing such works. The Contractor shall not be liable for extension in contract period for carrying out such works. COMPLETION OF CONTRACT- Unless otherwise terminated under the provision of any other relevant clause, this contract shall be deemed to have been completed at the expiration of the guarantee period as provided for under the clause entitled 'Guarantee' and upon release of last payment to the Contractor by the Owner, whichever is later. ARBITRATION The matters to be determined by the Chief Engineer (C.E.): All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the contractor to the respective tender processing authority, and the tender processing authority shall (within 120 days) after receipt of the contractor's representation make and notify decisions of all matters referred to by the contractor in writing. Demand for Arbitration: In the event of any dispute or difference between the parties here to as to the construction or operation of this contract, or the respective rights and liabilities of the parties on any matter in question, the dispute or differe

	shall specify the matters which are in question, or subject of the dispute or difference as also
	wise. Only such dispute(s) or difference (s) in respect of which the demand has been made, ms or set off shall be referred to arbitration and other matters shall not be included in the
a) The arbitration proceedi arbitration is received by	ngs shall be assumed to have commenced from the day, a written and valid demand for MSETCL.
	it his claim stating the facts supporting the claims along with all relevant documents and the gainst each claim within a period of 30 days from the date of appointment of the Arbitral
	defence statement and counter claim(s), if any, within a period of 60 days of receipt of copy at thereafter unless otherwise extension has been granted by the Tribunal.
	led during the proceedings by either party. However, a party may amend or supplement the
	edings subject to acceptance by Tribunal having due regard to the delay in making it.
	not prefer his/their specific and final claims in writing within a period of 90 days of receiving
	ment, he/they will be deemed to have waived his/their claim(s) and MSETCL will be fall liabilities under the contract in respect of these claims.
35. Obligation during pende	
Work under the contract, no payment due or payable	unless otherwise directed by the Engineer, continue during the arbitration proceedings, and by MSETCL, shall be withheld on account of such proceedings, provided, however, it shall unal to consider and decide whether or not such work should be continued during arbitration
	unless otherwise directed by the Engineer, continue during the arbitration proceedings, and
	by MSETCL, shall be withheld on account of such proceedings, provided, however, it shall unal to consider and decide whether or not such work g arbitration proceedings.
35.	
shall consist of a panel of retired not below the rank than 3 names of arbitrators rank of Dist. Judge, to the contractor's nominee. The MSETCL will also appoin above both the arbitrator n arbitrator. While nominati department.	of the claim exceeds Rs. 1,00,00,000/- (Rupees One Crore) as above, the Arbitral Tribunal 3 serving or retired officers of Govt. not below the rank of C.E./C.A.O. or a judicial officer of Dist. Judge, as the Arbitrators. For this purpose, the MSETCL will send a panel of more is who may be either serving or retired Govt. officials, / judicial officer retired not below the contractor who will be asked to suggest to the Chairman at least 2 names for appointment as a Chairman shall appoint at least one of them as contractor's nominee. The Chairman of that the owner's/company nominee either from the panel or from outside the panel. Further ominated by the respective parties shall appoint the third arbitrator who shall act as presiding a rebitrators, it will be necessary to ensure that one of them is or has worked in Accounts
2.3 vacates his/their office/of whatsoever or dies or in the arbitrator/s to act in his/tl	appointed as above refuses to act as arbitrator, withdraws from his office as arbitrator or fices or is/are unable or unwilling to perform his functions as arbitrator for any reason to opinion of the Chairman fails to act without undue delay, the Chairman shall appoint new neir place in the same manner in which the earlier arbitrator/s had been appointed. Such any, at its discretion proceed with the reference from the stage at which it was left by the
shall think proper, and it	owers to call for such evidence by way of affidavits or otherwise as the Arbitral Tribunal shall be the duty of the parties hereto to do or cause to be done all such things as may be bitral Tribunal to make the award without any delay.
2.5 opportunity to deal with the servant(s) expressed views. Tribunal or the award material arbitrator had, in the course the course of his/their duti	or(s) as above, due care shall be taken that he/they is/are not the one/those who had an e matters to which the contract relates or who in the course of his/their duties as MSETCL's so on all or any of the matters under dispute or differences. The proceedings of the Arbitral de by such Tribunal will, however, not be invalid merely for the reason that one or more e of his service, opportunity to deal with the matters to which the contract relates or who in es expressed views on all or any of the matters under dispute.
2.6	tem wise, the sum and reasons upon which it is based
2.7 of similar nature occurring	
	fic point of award to tribunal within 30 days of receipt of the award.
2.8 in the arbitral proceedings	unal within 30 days of receipt of award to make an additional award as to claims presented, but omitted from the arbitral award.
35. Where the arbitral award i	s for payment of money, no interest shall be payable on whole or any part of the money for

		2.9	any period till the date on which the award
		25	is made. The cost of the arbitration shall be borne equally by the respective parties. The cost shall inter-alia include fees of the
		2.1	arbitrators as per the rates fixed by MSETCL from time to time. Provided that the fees payable per arbitrator for claims up to Rs. One Crore, shall not exceed Rs.2000/- per sitting subject to a maximum of Rs.25,000/- and the fees payable
			per arbitrator for claims over Rs. One Crore, shall not exceed Rs.2000/- per sitting subject to a maximum of Rs.50,000/ Provided further that the arbitrators who are in service of Govt./MSETCL shall draw fees at half of the rates mentioned above.
		2.1	MSETCL shall maintain a list of arbitrators. The Chairman shall have full powers to delete or add the name of the arbitrators in the list or to make amendments to
		35	the said list as per his discretion. The arbitral proceedings should be completed and the award be finalized within one year from the date of appointment
		1	of arbitrators.
		2.1	Subject to the provisions as aforesaid, Arbitration & conciliation Act, 1996 and its amendment published on 01.01.2016 in The Gazette of India and the rules
36		3	there under, and any statutory notification thereof shall apply to the arbitration proceedings under this clause. SUSPENSION OF WORK
30			The Contractor shall, on the written order of the Engineer, suspend the progress of the works or any part thereof
			for such time or times and in such manner as the Engineer may consider necessary and shall, during such suspension, properly protect and secure the work so far as is necessary in the opinion of the Engineer. If such suspension is not due to any default on the part of the Contractor the time for completion of the works shall be extended for a period corresponding to the duration of the suspension of works.
37			TERMINATION OF CONTRACT ON OWNER'S INITIATIVE
_	37.1		The Owner reserves the right to terminate the Contract either in part or in full for reasons other than those covered under clause 'Contractor's Default'. The
	25.2		Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of his decision to do so.
3	37.2		The Contractor upon receipt of such notice, shall discontinue the work on the date and time specified in the notice, make all reasonable efforts to obtain cancellation of all orders and contracts to the extent they are related to the work terminated and upon terms satisfactory to the Owner, stop all further sub- contracting or purchasing activity related
			to the work terminated and assist the Owner in maintenance, protection and disposition of the works acquired under the contract by the Owner.
	37.3		In the event of such a termination, the Contractor shall be paid reasonable compensation dictated by the circumstances prevalent at the time of termination.
38	• • •		POWER TO VARY OR OMIT WORK
	38.1		No alterations, amendments, omissions, suspensions or variations (hereinafter referred to as "Variation") of the works under the contract as detailed in the Contract Documents shall be made by the Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers subject to the provisions hereinafter contained from time to time during the execution of the contract, by notice in writing to instruct the Contractor to make such variation without prejudice to the Contract. The Contractor shall carry out such variation and be bound by the same conditions as far as applicable as though the said variations occurred in the contract documents. If any suggested variation would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees under the contract, he shall notify the Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if the Engineer confirms his instructions, contractor's obligations and guarantees shall be modified to such an extent as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be added to or deducted from the contract price as the case may be.
3	38.2		In the event of the Engineer requiring any variation, such reasonable and proper notice shall be given to the Contractor to enable him to make his arrangement accordingly, and in cases where any work done requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor.
	38.3		In any case in which the Contractor has received instructions from the Engineer as to the requirements of carrying out the altered or additional substituted work which either then or later on will, in the opinion of the Contractor, involve a claim or additional payment, the Contractor shall immediately and in no case later than thirty (30) days after receipt of the instructions aforesaid, and before carrying out the instructions advise the Engineer to that effect. But the Engineer shall not become liable for the payment of any charges in respect of any such variations, unless the instructions for the performance of the same are confirmed in writing by the Engineer.
	38.4		If any variation in the works results in reduction of Contract price, the parties shall agree in writing as to the extent of any change in the price.
3	38.5		In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision of the Engineer shall prevail.
3	38.6		Not-with-standing anything stated above in this clause, the Engineer's hall have the full power to instruct the Contractor, in writing during the execution of the Contract, to vary the quantities of the items or groups of items. The contractor shall carry out such variations and be bound by the same
			conditions, as though the said variations occurred in the contract Documents.
3	38.7		MATERIAL QTY./BOQ AND EXTRA ITEM RATE (Not applicable to this tender):- The quantities for supply, ETC and Civil items are tentative and may vary. Actual materials and quantities

39		to be supplied are to be worked out on detailed engineering. Any "extra item" that may be essential and required for completion of project, the bidder shall supply the same along with its ETC and required civil work. The rate of extra item(s) shall be calculated based on latest available purchase order in last two years with MSETCL, SoR, the rate quoted by the bidder for this tender and through budgetary offer. Whichever is lowest needs to be considered? The Extra item should not be more than 05% of Work Order Value. ENFORCEMENT OF TERMS-
3)		The failure of either party to enforce at any time any of the provisions of this contract or any rights in respect thereto or to exercise any option herein provided shall in no way be construed to be a waiver of such provisions, rights or options or in any way to affect the validity of the Contract. The exercise by either party of any of its rights herein
40		shall not preclude or prejudice either party from exercising the same or any other right it may have under the contract.
40	40.1	ACCESS TO SITE AND WORKS ON SITE The works shall be carried out at such time as the Owner may approve and the Owner shall give the Contractor
	40.1	facilities as brought out in the contract for carrying out the works.
	40.2	In the execution of the works, no persons other than the Contractor or his duly appointed representative, sub-contractor and workmen, shall be allowed to do work on the site, except with the special permission, in writing, of the engineer or his representative.
41		LINES AND GRADES (Not applicable to this tender)
	41.1	All the works shall be performed to the lines, grades and elevations indicated on the drawings. The Contractor shall be responsible to locate and layout the work. Basic horizontal and vertical control points will be established and marked by the Engineer at site at suitable points. These points shall be used as datum for he works under the contract. The Contractor shall inform the Engineer well in advance of the times and places at which he wishes to do work in the area allotted to him, so that suitable datum points may be established and checked by the Engineer to enable the Contractor to proceed with his work. Any work done without being properly located may be removed and/or dismantled by the Engineer at Contractor's expense.
	41.2	If any time during the progress of works any error shall appear or arise in the position, levels, dimension or alignment of any part of the work, the Contractor on being required to do so by the Engineer or Engineer's representative shall at <i>his expense</i> , rectify such error.
	41.3	The Contractor shall carefully protect and preserve all bench marks, reference points, pegs and other things used in
42		setting out, locating and layout of the works. CONTRACTOR'S MATERIAL BROUGHT TO SITE
74	42.1	The ownership of contractor's all goods, tools and plants shall, from the time of their being brought to site, vest in the owner, and these may be used for the purpose of the works and shall not on any account be removed or taken away by the Contractor from the site without the written permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.
	42.2	The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to him by the Contractor, under in respect of or by reasons of the contract. After giving a fifteen (15) days notice in writing of his intention to do so, the Owner shall be at liberty to sell and dispose of any such goods, in such manner as he shall think fit including public auction or private treaty and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid.
	42.3	After the completion of the works, the Contractor shall remove from the site under the direction of the Engineer the materials such as construction equipment, erection tools and tackles, etc. with the written permission of the Engineer. If the Contractor fails to remove such materials within fifteen (15) days of issue of a notice by the Engineer to do so, then the Engineer shall have the liberty to dispose of such materials as detailed above and credit the proceeds thereto to the account of the Contractor after deducting reasonable expenses incurred by the Engineer for such disposal.
43		CO-OPERATION WITH OTHER CONTRACTORS AND OWNER
	43.1	The Contractor shall co-operate with all other contractors or tradesmen of the Owner, who may be performing other works on behalf of the Owner and the workmen who may be employed by the Owner in the vicinity of the works under the contract. The Contractor shall also so arrange to perform his work as to minimise, to the maximum extent possible, interference with the work of other Contractors and his workmen. Any injury or damage that may be sustained by the employees of the other contractors and the Owner, due to the Contractor's work shall promptly be made good at his own expense. The engineer shall determine the resolution for any difference or conflict that may arise between the Contractor and other contractors or between the Contractor and the workmen of the Owner in regard to their work. If the works of Contractor are delayed because of any acts/omissions on the part of another Contractor, the Contractor shall have no claim against the Owner other than an extension of time for completing his works.
	43.2	The Engineer shall be notified promptly by the Contractor of any defects in other Contractor's works that could affect the Contractor's works. The Engineer shall determine the corrective measures, if any, required to rectify this situation after inspection of the works and such decisions by the Engineer shall be binding on the Contractor.
44		WORK TO BE OPEN TO INSPECTION AND CONTRACTOR OR RESPONSIBLE AGENT TO BE PRESENT- All works under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer and the Contractor shall at all times during the usual

45		working hours and at all other times at which reasonable notice of the intention of the Engineer to visit the works shall have been given to the Contractor, either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor's duly authorized agent shall be considered to have the same force and effect as if those had been given to the Contractor himself. NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP
		The Contractor shall give not less than seven days' notice in writing to the Engineer before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof taken. In case the Contractor covers up the work without such notice, the Engineer reserves the right to get the same uncovered at the risk and expense of the Contractor. REMEDY OF DEFECTS-
46		If at any time before the works are finally taken over by the Owner, the Engineer shall- a) decide that any work done or plant supplied or materials used by the Contractor or any sub-contractor
		is/are defective or not in accordance with the contract or that the works or any portion thereof are defective or do not fulfil the requirements of the contract (all such matters being here-in after in this clause called 'defects') and
		b) as soon as reasonably practicable give to the Contractor notice in writing of the said decision specifying particulars of the defects alleged and/or where the same are alleged to exist or to have occurred and
		o) so far as may be necessary, place the works at the Contractor's disposal, then the contractor shall with all speed and at his own expense make good the defects so specified. In case the Contractor shall fail to do so, the Owner may take, at the cost of the Contractor such steps as may in all circumstances be reasonable to make good such defects. All plant provided by the contractor to replace defective plant shall comply with the contract. The Contractor shall be entitled to remove and retain all plant that the Owner may have replaced at the Contractor's cost. In case of failure of the contractor to remove the replaced parts within a reasonable time, the Owner, reserves the right to take further action for its disposal in any manner deemed fit. Such action shall in no way limit the liability and responsibility of the contractor for removal of such parts. However, the Owner shall give reasonable time to the Contractor before such action is taken.
47		EMPLOYMENT OF LABOUR
	47.1	The Contractor will be expected to employ on the work only his regular skilled employees with experience of this particular work. No person below the age of eighteen years shall be employed.
	47.2	All traveling expenses including provisions of all necessary transport to and from site, lodging allowances and other payments to the Contractor's employees shall be the sole responsibility of the Contractor. The Contractor shall arrange, at his own cost, the accommodation for his labour and other supervisory staff.
	47.3	The Contractor's employees shall wear identification badges while on work at site.
	47.4	In case the Owner becomes liable to pay any wages or dues to the labour or to any Government agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour (Regulation & Abolition) Act or any other law, due to act or omission of the Contractor, the Owner may make such payments and shall recover the same from the Contractor's bill.
	47.5	As far as possible, unskilled workers shall be engaged from the local area in which the work is being executed.
	47.6	The Contractor shall at all times during the continuance of this contract, in all his dealings with local labour for the time being employed on or in connection with the work, have due regard to all local festivals and religious and other customs. The Contractor will fully comply with all the provisions of labour, civil and other state and central laws, statutory rules, regulations etc. In case of his non-compliance with any provision under the laws, the Contractor will indemnify the Owner from and against all liabilities, damages, penalties, demand etc.
	47.7	The Contractor, in the event of his engaging 20 or more workmen at the Project, shall obtain independent license under the Contract Labour (Regulation and Abolition) Act, from the concerned State Labour Authorities.
	47.8	No idle labour charges will be admissible in the event of any stoppage caused in the work resulting in contractor's labour being rendered idle due to any cause at any time.
	47.9	The Contractor shall fulfil all his obligations in respect of accommodation including proper medical facilities for the personnel employed by him.
	47.10	The Contractor shall submit to the Engineer, on the first day of every month, a man-hour schedule for the month indicating the number of manpower, skilled or otherwise proposed to be employed by him for the works. Should the Engineer be of the opinion that the list needs modification to ensure completion of the scheduled work in time and in a professional manner, the Contractor shall, at his own expense, rearrange the manpower to be employed at site.
48		DISCIPLINE OF WORKMEN-
		The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen at site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor who in the opinion of the Engineer has misconducted himself or is incompetent

	or negligent or otherwise undesirable. The Contractor shall forthwith remove such a person from site and provide in his place a competent replacement.
49	DISORDERLY CONDUCT, ETC
	The Contractor shall at all time take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct by or amongst his employees and for the preservation of peace and protection of persons and property in the neighborhood of the works.
50 50.1	CLEANLINESS The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc. during the period of contract. The contractor shall employ enough number of special personnel to thoroughly clean his work area at least once in a day. All such rubbish and scrap material shall be stacked or disposed of in a place to be identified by the Engineer. Materials and stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor from such damage.
50.2	Similarly, the labour colony, the offices and the residential area of the Contractor's employees and workmen shall be kept clean and best to the entire satisfaction of the Engineer. Proper sanitary arrangements shall be provided by the Contractor, in the work areas, office and residential areas of the Contractor.
50.3	On the completion of the works, the contractor shall clear away and remove from the site all Contractor's equipment's surplus materials, rubbish and temporary works of every kind and leave the whole of the site and works clean and in a workman like condition to the satisfaction of the Engineer.
50.4	'The contractor' shall, during the progress of work, keep the site reasonably free of all unnecessary obstruction and shall store the material neatly so as not to cause any obstruction for normal working / operations of others as well as for 'The Company'.
51	FIRST AID The Contractor shall provide necessary first aid facilities for all his employees, representatives and workmen working at the site. Enough number of contractor's personnel shall be trained in administering first aid.
52	SECURITY- The Contractor shall have total responsibility for all equipments and materials in his custody stored, loose, semi-assembled and/or erected by him at site. The contractor shall make suitable security arrangements to ensure the protection of all materials, equipment and works from theft, fire, pilferage and any other damages and loss. All materials of the Contractor shall enter and leave the work site only with the written permission of the Engineer in the prescribed manner. It shall be the responsibility of the Contractor to arrange for security till the works are finally taken over by the Engineer.
53	UNFAVOURABLE WORKING CONDITIONS The Contractor shall confine all his field operations to those works which can be performed without subjecting the equipment and materials to adverse effects, during inclement weather conditions like monsoon, storms, etc. and during other unfavorable construction conditions. No field activities shall be performed by the Contractor under conditions which might adversely affect the quality and efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper and satisfactory manner in the performance of such works and with the concurrence of the Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to perform the works as per the Schedule.
54	WORKS & SAFETY REGULATIONS
54.1	The Contractor shall ensure the safety of all the workmen, materials and equipment either belonging to him or to others working at site.
54.2	The Contractor will notify the Engineer of his intention to bring on to site any equipment or any container, with liquid or gaseous fuel or other substance which may create hazard. The Engineer shall have the right to prescribe the conditions under which such equipment or container may be handled and used during the performance of the works and the Contractor shall strictly adhere to such instructions. The Engineer shall have the right to inspect any construction plant and to forbid its use, if in his opinion it is unsafe. No claim due to such prohibition shall be entertained by the Owner
54.3	The Contractor shall be responsible for provision of all safety notices and safety equipment's required both by the relevant legislations and the Engineer as he may deem necessary.
54.4	All safety rules and codes applied by the Owner at site shall be observed by the contractor without exception. The Contractor shall be responsible for the safety of the equipment/material and work to be performed by him. The Contractor shall also take such additional precautions as may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents, fire hazards and due precautions shall be taken against fire hazards and atmospheric conditions. Suitable number of clerical staff, watch & ward, store keepers to take care of equipment, materials and construction tools and tackles shall be posted at site by the Contractor till the completion of the work under this contract.

54.5	The Contractor shall arrange for such safety devices as are necessary for such type of work and carry out the requisite tests of handling equipment, lifting tools, tackles, etc. as per prescribed standards and practices.
55	ELECTRICAL SAFETY AND OTHER REGULATIONS:
55.1	No work shall be carried out on any live equipment. The equipment must be made safe by the Engineer
	and a permit to work issued before any work is carried out.
55.2	The Contractor shall employ the necessary number of qualified, full-time electricians to maintain his
	temporary electrical installation, wherever necessary.
55.3	Statutory laws/regulations including the labour and environmental laws shall be strictly complied with
	during supply, storage, erection, and commissioning and operation process. A regular compliance report
	shall be submitted to the procurer/appropriate Authorities.
56	INSURANCE-
	The Contractor at his cost shall arrange, secure and maintain comprehensive insurance as may be necessary
	and for all such amounts to protect his interests and the interest of the Owner, against all risks. Any loss or
	damage to the equipment, during supply, handling, transporting, storage and erection, till such time the
	plant is taken over by the Owner shall be to the account of the Contractor. The Contractor shall be
	responsible for lodging of all claims and make good for the damage or loss by way of repairs and/or
	replacement of the portion of the works damaged or lost. The transfer of title shall not in any way relieve
	the Contractor of the above responsibilities during the period of the Contract.
	All the insurance cover shall be procured by the contractor from Director of Insurance, Govt. Insurance
	Fund, Govt. of Maharashtra, MHADA Bhavan, 264, First Floor, Bandra (East), Mumbai- 400 051 under
	direct method.
	The Nodal Officer, MSETCL shall ensure that all the insurance policies are obtained as above and copies
	of the same submitted to his office before commencement of work. Further it is responsibility of agency to
	insure the validity / renewal of policy till successful commissioning of work.
	As per the directives of Govt. of Maharashtra GR No-Sankiran 2018/Pr.Kr.47/CR 174/vima prakashan dtd
	13.07.2022, the concerned authority of MSETCL shall recover 1% of contract value,(if Contract value is
	more than 25 Lakhs and contractor are not followed the aforesaid directives) and 1/2 % of contract value
	(if Contract value is less than 25 Lakhs). The same amount deposit with Director of Insurance, Govt. of
	Maharashtra, Mumbai by cheque/DD with complete details of contract. In this case any say of contractor
	will not be entertained. The recovered amount against insurance shall be deposited by payment disbursing
	authority of tender.
57	INDEMNIFICATION OF OWNER
57.1	The Contractor shall insure all his personnel, Tools and Plants, etc. and shall also take a third party liability
	cover to indemnify the Owner of all liabilities which may come up due to any act or omission on the part
	of contractor and cause harm/damage to other contractor/ representatives of Owner or all or anybody
	rendering service to the Owner or is connected with Owner's work in any manner whatsoever.
57.2	The Contractor shall necessarily indemnify the owner in all these respects and the indemnification and
	insurance policy shall be to the approval of Engineer.
57.3	The recommended value for the third party insurance policy to be taken by the Contractor are as follows:
	a) Maximum liability for injury to any person. : Rs.5,00,000/-(Rs-Five Lakhs only)
	b) Maximum liability for any one accident. : Rs.10,00,000/-(Rs-Ten Lakhs only)
	c) Maximum liability for total number of accidents
	Rs.50,00,000/- (Rs-Fifty Lakhs only) during the contract
	period.
57.4	If the total liability exceeds Rs. 10/- lakhs prior to completion of the work then the Contractor shall arrange
	to renew the policy for the same amount to cover the balance completion period. However, irrespective of
	the value of the policy, the Contractor shall indemnify the Owner for all liabilities.
58	WORKMEN'S COMPENSATION INSURANCE:-
	This insurance shall protect the Contractor against all claims applicable under the Workmen's
	compensation Act 1948 or any amendment thereof. This policy shall also cover the Contractor against
	claims for injury, disability, disease or death of his or his sub-contractor's employees, which for any reason
	are not covered under the Workmen's compensation Act 1948. The liabilities shall not be less than
	workmen's Compensation as per statutory provisions.
	If any accident occurs to the labour skilled/unskilled or any third party, compensation if any,
	is to be paid by Contractor at their own cost. These insurance policies need to be taken by
	contractor without any additional cost to the owner (MSETCL).

59	COMPREHENSIVE AUTOMOBILE INSURANCE: -
	This insurance shall be in such a form to protect the Contractor against all claims for injuries, disability, disease and death to members of public including the Owner's men and damage to the property of others arising from the use of motor vehicle during, on or off the site operations, irrespective of the Ownership of such vehicles.
	These insurance policies need to be taken by contractor without any additional cost to the owner (MSETCL).
60	COMPREHENSIVE GENERAL LIABILITY INSURANCE
60.1	This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of members of public or damage to property of others, due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and sub-contractors or from riots, strikes and civil commotion. This insurance shall also cover all the liabilities of the Contractor arising out of the Clause entitled "Defense of Suits". These insurance policies need to be taken by contractor without any additional cost to the owner
60.2	(MSETCL). The hazards to be covered will pertain to all the works which and areas where the Contractor, his sub-
00.2	contractors, his agents and his employees have to perform work pursuant to the contract.
60.3	The above are only illustrative list of insurance covers normally required and it will be the responsibility of the Contractor to maintain all necessary insurance coverage to the extent both in time and amount to take care of all his liabilities either direct or indirect.
61	GUARANTEE/WARRANTY: - Not Applicable to this tender
61.1	
	The Contractor shall guarantee/warranty that the materials will be new and in accordance with the contract documents and will be free from defects in material and workmanship for a period of 12 months (i.e. 1 { One } year) from the date of final acceptance of the entire scope of work/project by the Owner. However, for the transformers, the 10% PBG to the value of Transformers/ ICTs shall be furnished by manufacturer/supplier for 60 (sixty) months (i.e. 5 {five} years) from date of supply. Any defect developed due to defective materials and/or workmanship during testing and commissioning / performance of the works executed or during the guarantee/warranty period shall be rectified or made good by the Contractor at his own cost. The Contractor's liability shall be limited to repair / replacement of any defective part in the equipment of his own manufacture or those of his sub-contractor and arising from faulty design, materials and/or workmanship. All costs for the repair and/or replacement of defective parts such as dismantling, re-erection, supply, transportation etc. shall be to the account of Contractor.
	In case of failure after the guarantee period but before the estimated life of equipment, punitive actions deem fit will be initiated.
61.2	No repairs or replacement shall normally be carried out by the Engineer when the plant is under supervision of Contractor's supervisory engineers. In the event of an emergency, wherein the judgment of the Engineer delay would cause serious loss or damage, repairs or adjustment may be made by the Engineer or a third party chosen by the Engineer without advance notice to the Contractor and the cost of such work shall be paid by the Contractor. In the event such action is taken by the Engineer, the Contractor will be notified promptly and he shall assist wherever possible in making the necessary corrections. This shall not relieve the contractor's liability under the terms and conditions of the contract.
61.3	If it becomes necessary for the Contractor to replace or renew any defective portion of the plant under this clause, the provision of this clause shall apply to the portion of the plant so replaced or renewed until the expiry of three year from the date of such replacement or renewal.
61.4	The acceptance of the works by the engineer shall in no way relieve the Contractor of his obligation under this clause.
61.5	If at any time during the guarantee/warranty period, it appears to the Engineer that any work has been executed with unsound, imperfect or unskillful workmanship or with materials of inferior quality or that any materials or articles provided by him for the execution of the work unsound or of a quality inferior to that contracted for or are otherwise not in accordance with the contract, it shall be lawful for Engineer, notwithstanding the fact that the work or materials or articles complained of may have been inadvertently passed, certified and paid for the Contractor shall be found forthwith to rectify, to remove and reconstruct the work so specified in whole or in part, as the case may require or, if so required, to remove the materials or articles so specified and provide other proper and suitable materials or articles at his own charge and cost.
61.6	In the event of the Contractor failing to remove the defect within the time specified by the Engineer, the Owner may proceed to undertake the removal of such defect at the Contractor's risk and expense, without

	prejudice to any other rights and recover the same from performance bank guarantee/other dues.
61.7	The Contractor shall promptly provide adequate staff at site during the guarantee period to attend to defects, if any
62	BANKRUPTCY- If the Contractor shall become bankrupt or insolvent, or have a receiving order made against him, or compound with his creditors, or being a company or corporation commence to be wound up, not being a member's voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business under a receiver for the benefit of its creditors or any of them, the Owner shall be at liberty (a) to terminate the contract forthwith by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom the contract may become vested or (b) to give such receiver, liquidator or other person the option of carrying out the contract subject to his providing a guarantee for the due and faithful performance of the contract up to an amount to be agreed.
63	NOTICES- Any notice to be given to the Contractor under the terms of the contract shall be served by sending the same by registered post or leaving the same at the contractor's principal place of business (or in the event of the Contractor being a company to or at its registered office).
	Any notice to be given to the Owner under the terms of the contract shall be served by sending the same by registered post at the Owner's address.
64	DETAILS: CONFIDENTIAL- The Contractor shall treat the contract and everything contained therein as private and confidential. In particular, the contractor shall not publish any information, drawing or photograph concerning the works and shall not use the sites for the purpose of advertising except with the written consent of the Engineer and subject to such conditions as he may prescribe.
65	POLICY FOR BIDS
	The bids shall be deemed to be under consideration immediately after those are opened and until such time official intimation of award/rejection is made by the Owner to the bidders. While the bids are under consideration, bidders and/or their representatives or other interested parties are advised to refrain from contacting by any means, the Owner and/or his employees/ representatives on matters related to the bid under consideration. The Owner if necessary, shall obtain clarifications on the bid by requesting for such information from any or all the bidders in writing as may be necessary.
66	EVALUATION CRITERIA: All responsive bids are evaluated by the Terms & Condition with a view to select the lowest (L1) bidder who meets the qualification criteria and techno- commercial aspects. Initially only the techno-commercial bids would be opened and evaluated for bids which successfully meet the qualification criteria and techno-commercial aspects. Financial bids of such successful bidders only would be opened for selecting the L1 bidder among these.
	The prices are to be quoted in the relevant bid-proposal sheets. The tender is invited as In-divisible composite works contract on uniform percentage basis. Bidders are requested to quote their offer as single percentage for all portions i.e. Supply, ETC and Civil portion and same percentage will be applicable for each item of price breakup. The tender will be considered as In-divisible composite Works Contract in totality.
	The evaluation shall be based on net total offer price of Supply, ETC & Civil work quoted by the bidder after loadings on account of discounts, taxes or any other additions / deletions.
67	MODE OF AWARD OF CONTRACT:
	The contract is to be treated as an In-Divisible contract. The contract shall include all applicable taxes, duties, cesses etc. in specification.
68	ACCEPTANCE OF BIDS
	The Owner does not bind himself to accept the lowest or any bid, neither will any reason be assigned for the rejection of any bid or part of the bid. It is also not binding on the Owner to disclose any analysis report on bids.
69	WITHDRAWAL OF INVITATION FOR BID
	While the Owner has floated this public tender and has requested bidders to submit their proposals, the Owner shall always be at liberty to withdraw this invitation for bid at any time before its acceptance.
70	REPRESENTATIVE/AGENT OF BIDDER:-
	All the bidders are requested to mention the name of their authorized representative / agent if any, with full address in the offer.

E1	CURMISSION OF UNDERTAINING
71	SUBMISSION OF UNDERTAKING: Bidder must submit an Undertaking for Liable for penal action under IPC' on a Non-Judicial bond Paper of Rs.500/- (Five Hundred) only. Declaring that all documents submitted by Bidder are genuine & authentic and all Terms & Conditions of the Tender are acceptable to Bidder. (Proforma attached) The Coloured scanned copy of said Undertaking must be uploaded while submitting offer and be submitted in physical form within 3 (Three) calendar days from last day of bid submission, to the tender processing authority.
	Undertakings / Agreements must be executed & submitted on bond paper issued by Govt of Maharashtra. Documents executed on bond papers from
	other states will not be accepted in any case / reason.
72	EXECUTION OF WORK: The execution of work is to be planned in consultation with the concerned Executive Engineer after verifying the safety in live condition. The agency shall have to firstly complete all the work for which the outage is not required. The agency shall have to propose the outages required for carrying out the work well in advance i.e. 07 days advance, so that the same can be arranged by MSETCL. Outages as and when required will be arranged by the concerned Executive Engineer as per plan submitted by contractor. The agency shall take utmost care to complete the work during the approved outage hours only, also arrange the man power and T&Ps accordingly. The work should be carried out strictly following the standard practices, processes and methods of 'The Company'. The detailed program as per the bar chart should be chalked out before starting & execution of work.
73	
	STATUTORY CLEARANCES AND WAY LEAVE:- The statutory clearances like forest clearance, clearance from Aviation Authorities, PTCC clearances, clearance from Railway Authorities, Maritime Board clearance wherever required, shall be arranged by 'The Company'. However, the proposals for the same shall be prepared and arranged by 'The Contractor' without any financial implications to 'The Company'.
	Any way leave issues; obstructions etc. shall be cleared by 'The Contractor'. 'The Company', if required shall extend necessary co-operation in resolving the issues. However, the entire responsibility of clearances including any payments such as expenditure required for collection of land documents from revenue department, charges for police protection (if required) etc. shall rest with "The Contractor'. Compensation against trees / crop: Fall of trees, tree cutting and crop compensation would be organized and paid by 'The Contractor'. 'The Company' shall render necessary help for fixing the compensation through Horticulture / Agriculture Department or any other appropriate authorities. The compensation so paid by 'The Contractor' shall be reimbursed subsequently by 'The Company'. The expense of cutting the trees, stacking of cut trees, clearing debris & transportation of cut trees (if required) would have to be borne by 'The Contractor'.
74	Amendments / Corrigendum to this tender (RFX): At any time prior to the date of opening of this tender (RFx), 'The Company' may for any reason – whether on its own or in response to the query / clarification / request by a prospective bidder, modify the tender documents.
	To keep update of this tender, it is requested to keep track of official website
	Such amendments done from time to time shall be binding on all 'The Bidder(s) who had submitted bids before such amendment & wish to submit bids after such amendment.
	To facilitate such amendments, 'The Company' may extend the date of opening of this tender (RFx).
75	Genuineness of competition: To ensure fair & genuine competition, bids / offers from 'related parties' whose one or more no. of the owner / partners / directors etc. (as the case may be) is same in two or more participating bidders (as on the date of submitting offers for this RFx) will be treated as 'collusive' / 'Anti Competitive' Bidding & hence bids from all such Bidder(s) shall be rejected out rightly as offers from 'related parties'.
76	Disqualification: The bidder(s)shall be disqualified / their offers will be rejected - in following conditions
76.1	Disclosing untrue and/ or false information, or withholding information or part of information
76.2	Record of poor performance such as unsatisfactory work or abandoning the work etc.
76.3	Financial short comings or failures in past contracts.
76.4	Inadequate experience or employing insufficient number of employees or not employing qualified employees.
76.5	Non – payment or requisite EMD & tender Fees

	The bidder registered under S.S.I / N.S.I.C / MSME certificate for the SRM portal shall also pay the EMD in the following cases, 1) If S.S.I / N.S.I.C. / MSME certificate do not indicate material / Service required against this Tender 2) If Turnover or Manufacturing capacity exceeds the limit indicated in S.S.I / N.S.I.C. / MSME certificate specified by the concerned authority to avail the benefit of E.M.D. exemption.
76.6	Submission of unsigned undertaking(s) included in this tender booklet.
76.7	Submission of bid in any other form than online submission to e tendering portal of 'The Company'
76.8	Uploading documents of Technical Bid in Commercial Bid or Vice Versa or both Technical Bid & Commercial Bid in any one of the Bid
76.9	Conditional bids (say rates, quantum of work, payment terms, specific location etc.)
76.10	being 'related parties' – as described in Sr. no. 75 – Genuineness of Competition – above
76.11	Poor quality & workmanship of products previously supplied and frequent failures during warranty period as experienced by 'The Company'
76.12	'The bidder' having ongoing litigation with any office of 'The Company'
76.13	'The Bidder' in the opinion of 'The Company' has <i>malafide</i> intention in the conduct of business with 'The Company'
76.14	'The Bidder' has been declared as defaulter as per the Terms & Conditions of 'The Company'
77	Statutory Deductions:- All statutory deductions, including but not limited to, Income Tax (IT), Goods & Service Tax (GST), Labour Cess, Tax to be Deducted at Source (TDS) as applicable & in force from time to time shall be deducted from the bills due for payment to 'The Contractor'.

Executive Engineer EHV O&M Div-I, Pune