



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
EHV O&M CIRCLE, Bhusawal**

Guideline for processing the SRM RFx Post GST Implementation

RFx No : 7000005468

E-TENDER NO : SE/EHV/O&M/KDK/BSL /T-10/2017-18.

Particulars : Work for replacement of existing towers & erection of additional towers to minimize sag of various EHV Lines under EHV (O&M) Dn, Dhule.

Estimated Cost : Rs 1,14,74,759.51

Sale Period : 01.06.2017 at 00.00 hrs to 06.09.2017 upto 23: 59 Hrs

AMENDMENT IN RFx:

BIDDERS TO SUBMIT/RE-SUBMIT THEIR RESPONSE AS UNDER:

i (i) ENTER BASIC PRICE [INCLUDING FREIGHT, PACKAGING & FORWARDING, INSURANCE ETC.] IN EX-WORKS FIELD.

i (ii) ENTER PREVAILING RATE OF GST IN VAT% FIELD AS FOLLOWS:-

ii • IN CASE SGST AND CGST IS APPLICABLE, THE SUMMATION OF THESE TAXES [SGST + CGST] TO BE ENTERED IN THE VAT% FIELD

iii • IN CASE IGST IS APPLICABLE, THE SAME TO BE ENTERED IN THE VAT% FIELD.

i (iii) BIDDERS WHO HAVE SUBMITTED THEIR RESPONSE PRIOR TO ISSUANCE OF THIS AMENDMENT HAVE TO INVARIABLY EDIT AND RE-SUBMIT THEIR RESPONSE AGAINST THE AMENDED RFX, FAILING WHICH THEIR OFFER IS LIABLE FOR REJECTION.

All other terms & conditions of the e-tender will remain unchanged.

Sd/-
**Superintending Engineer
EHV O&M Circle, Bhusawal.**