

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.**

**EHV PCO&M Zone, AMRAVATI.**

**T-21 (1<sup>st</sup> call)**

**2017-18**



**RFX No. 700006464**

**Tender No. : CE/EHV/PCO&M/Zone/Amt/Tech/17-18/ T-21 (1<sup>st</sup> call)**

**For works of :** Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 169 to 230 ( Total Loc 62) phase-IV from Kalmeshwar end of route length 16.4 km route under EHV CCO&M zone, Amravati on turnkey basis.

**Tender Fee :** Rs. 5000/- + 5 % GST (Non-refundable)

**Estimated Cost :** **Rs. 9,47,43,930** (Rs. Nine crores fourty seven lakhs forty three thousand nine hundred & thirty only)

**EMD :** **Rs. 9,47,439/-** paid On-line Transaction No. \_\_\_\_\_ Date: \_\_\_\_\_

<b>Download of Tender documents</b>	<b>Tender Available at</b>
From Date 21.10.2017, 13:00 hrs to Date 20.11.2017, 23:59 hrs.	<a href="https://srmetender.mahatransco.in">https://srmetender.mahatransco.in</a>
<b>For submission of Tender</b>	<b>For Opening of Tender</b>
Last Date of submission 20.11.2017, 23:59 hrs.	<b>Technical Bid:</b> Date 21.11.2017, 11:00 hrs, if possible <b>Commercial Bid:</b> Date 21.11.2017, 15:00 hrs, if possible

**Address:-**

**Office of the Chief Engineer  
EHV PCO&M Zone, MSETCL  
Old Power House Premises  
Duffrin Hospital,  
Amravati-444601**