

- OFFICE OF THE -**EXECUTIVE ENGINEER (C)**

EHV Civil Constn. Cum Maintenance Division, Maharashtra State Electricity Transmission Company Ltd. Plot No.P21,132 KV S/Stn. Premises, MIDC, LATUR 413 531. Tel. No. 02382 – 222373 (Office, Fax),

RIGHT TO INFORMATION

E mail: ee2730@mahatransco.in, Website: www.mahatransco.in

CIN: U40109MH2005SGC153646

No.: EEC/EHV/CCCM/Dn./LTR/T/ 212 Date:-10.04.2018

E-ENQUIRY

То,			

Sub :- E-enquiry for Geological investigation of 220kV S/Stn. Narangwadi, Dist. Beed.

Dear Sir,

Sealed and super scribed percentage rate quotation is invited form the experienced contractors for executing the above work as per enclosed Scheduled - 'B'. The quotation should reach this office on or before 18.04.2018 up to 16.00 hrs.

Terms and Conditions:-

- 1. The time limit allowed for completion of the above work is 15 (Fifteen) days from the date of handing over of site, failing which the contractor shall be liable to pay compensation amount equal to 1% of the cost of the whole work or such smaller amount at the discretion of the undersigned, every day that the work remains incomplete or unfinished after due date of completion, subject to the maximum of 10 % of the cost of work order.
- The quoted rates are inclusive of all taxes. All other taxes such as I.T., GST are applicable. 2. Nothing extra will be paid on any account.
- 3. Income Tax will be recovered from the bill on the total value of the work done, as per the prevailing rates for which certificate, if needed will be issued from this office.
- 4. The contractor shall have to enclose Govt. Deptt's registration copy, GST Registration copy and work done certificate of civil works along with quotation.
- The work should be carried as per the standard specification mentioned in the latest edition 5. of PWD standard specification Books, and to the satisfaction of the undersigned.
- 6. All tools and plants required for the said work shall be contractor's own.
- 7. Contractor will have to make good damages, if any done by you to Company's property during the execution of entire work at his own cost.
- The quantity mentioned in the attached Schedule are approximate and may increase or 8. decrease during the course of execution. Contractor has no claim for any alteration. However, Payment will be effected as per the actual measurements of work executed.
- 9. The undersigned have the right to slightly alter the clause of work without involving financial implications on either side.

- 10. Rates should be written both in figures and words in ink only. Corrections if any be scratched and rates should be re-written with dated initials.
- 11. Contractors will have to pay Earnest Money Deposit of **Rs. 5000.00** in cash in Division office or through Demand Draft drawn in favor of Executive Engineer (C) EHV CCCM Division, MSETCL, Latur. Mode of payment of EMD with MR. No. Date etc. should be written on the sealed envelope of quotation.
- 12. Contractor will have to pay the security deposit equal to 5% of the value of order within Ten days from the date of receipt of work order, in the form of cash at the office of Executive Engineer (C), EHV CCCM Division, MSETCL, Latur.
- 13. Contractor will be held responsible for accidents during the entire course of work and he will have to pay compensation whatsoever as per the prevailing Workman Compensation Act.
- 14. All the terms and conditions laid down in "MSETCL, Booklet for the Works Contract" stands applicable for this work.
- 15. Security Deposit will be refunded after satisfactory completion of work and expiry of prescribed maintenance period.
- 16. Maintenance period will be of 90 days.
- 17. GST will be deducted from your bill as per the prevailing rules.
- 18. Right to reject any or all quotations without assigning any reasons is reserved by the undersigned.

Thanking you.

Yours faithfully,

Executive Engineer (C) EHV CCCM Division MSETCL, Latur.

Copy s.w.r.s to:-

The Superintending Engineer (Civil), EHV CCCM Circle, Aurangabad. ...with ref. to your lr. No. 0386 dt.09.04.2018

Copy to.:-

- Dy. Manager (F&A)
 EHV CCCM Division, Latur.
- 2. Adnl. Executive Engineer (Civil) EHV CCCM Sub-division, Beed.
- 3. Notice Board, EHV CCCM Dn. Latur.
- 4. Notice Board, EHV CCCM SDn. Latur.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD EHV CCCM SUB-DIVISION, LATUR

SCHEDULE "B"

Name of work: - Geological investigation of site at 220 KV S/Stn. Narangwadi, Dist. Osmanabad

Sr. No.	Particulars of item	QTY.	RATE	Add GST18%	Rate Including GST	Unit	Amount
1	Carrying out driling 75 to 100 mm diameter coar in all type of strata, collection of undisturbed and disturberd soil sample, conducting SPT test 1.5 mtr. interval, 3.00 m. interval and 4.5 m intervals and performing various lab test alike density, traxial test, direct shear test, liquid limit, plastic limt, plasticity index, grain size analyasis in laborafory, including perparation of reports with SBC recommandation for settlment and shear criterial at above depth's or upto hard strata in two copies etc. complete as directed by the Engineer-in-charge. Note. Depth of bore hole shall be 0.00 mt to 4.5 mtr.	6.00	27520.00	4953.60	32473.60	No	194841.6
2	Water sample testing of sulphate and chloride contents including collection of sample in bottles etc. complete and testing of the same including report of depth water table as directed the Engineer-in-charge.	6.00	923.00	166.14	1089.14	No	6534.84
3	Carrying out instruments including loading, transporatation unloading from office to proposed 220 KV S/Stn , Narangwadi Dist. Osmanabad and vice versa including arrangement ofj pegs, tools and plants, labour etc. complete.	1.00	8540.00	1537.20	10077.20	Job	10077.2
	Total						211453.64

Executive Engineer (C), EHV CCCM Division, Latur

I am ready to execute the above prescribed work worth:	% (above/ below/ at par)
(in words)	_above/ below/ at par the estimated cost

Signatur & stamp of contractor