## RE-tender notice

## **Emblem**

MSETCL invites online bids (E-Tender) from registered contractors agencies on Mahatransco SRM E-Tendering website <a href="https://srmetender.mahatransco.in">https://srmetender.mahatransco.in</a> for following works,

Tender No. & Description of Work			Due date & Time (Hrs) for submission & opening of Tender		
Tender No. EE/400KVRS/(O&M)DN/LNKD/Tender/T-7/18-19					
RE-tender for various works under Rate contract for carrying out emergency breakdown & routine line maintenance work on various 400kV Lines under 400kV R.S. (O&M) Division Lonikand – I RFx No. 7000010348			Download of Tender document date 27/09/2018, 18:00 Hrs to 26/10/2018, 23:59 Hrs.		
Estimated Cost (Rs.)	EMD (Rs.)	Tender Fee (Rs.)	Submission Closing Date	Technical Bid opening Date	Commercial Bid opening Date
2500000/-	25000/-	500/- + 5% GST	26/10/2018, 23:59 Hrs.	29/10/2018, 10:30 Hrs. (If possible)	29/10/2018, 16:30 Hrs. (If possible)

## Note:-

All eligible interested contractors are mandated to get enrolled on SRM E-Tendering portal (https://srmetender.mahatransco.in/).

## **Contact Person:**

The EE Lonikand, Mob No. 7447440500

For further details visit out website <a href="https://srmetender.mahatransco.in/">https://srmetender.mahatransco.in/</a>

- All eligible interested agencies are mandatory to get enrolled on E-Tendering portal.
- Tender documents can be downloaded from aforesaid website.
- Relevant portions of the Tender which the bidders have to fill are available on aforesaid downloaded documents.
- Payment of Tender fees & EMD should be done by online only. No other option is available for payment.
- Eligible agencies should submit their technical and commercial bid online only, well in advance within aforesaid date and time. MSETCL will not be responsible for non submission of bid due to any internet connectivity problem.
- The undersigned reserves the right to cancel the tender at any time without assigning any reason.

Sd/-(V.A.Gondake) Executive Engineer, 400kV R. S. (O&M) Division, Lonikand-I

T-7/18-19 Page 1