

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD**  
**EHV PC O&M ZONE VASHI**

**CORRIGENDUM FOR RFX NO. 7000011326**

**RFX No.** 7000011326

**Name of work :** "Establishment of 220 kV Panvel TSS alongwith shifting of 220 kV D/C ONGC-Panvel TSS line from Loc. No.2 to 8 for DFCCIL under ORC."

**Estimated Cost :** Rs. 11,03,77,278.00.

The pre-bid meeting for the above RFX was scheduled on dtd. 24.01.2019 as per tender document. However, there were no response from the bidder side for the pre-bid meeting.

Now, the pre-bid meeting is rearranged on dt. 30.01.2019 at 11:00 Hrs. at Office of the Chief Engineer, EHV PC O&M Zone, Vashi 4th Floor, MSEB Adm. Bldg., Sector-17, Vashi, Navi Mumbai-400703. The interested vendors may go through the RFX & attend the pre-bid meeting.

Last Date of submission of queries will be 05.02.2019.

All other terms & condition of the RFX will be remained unchanged.

Sd/-  
(Satish Gaherwar) (I/C)  
**CHIEF ENGINEER**  
**EHV PC O&M ZONE, VASHI**