

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.

EHV Project Circle, AMRAVATI.

T-01 (1st call)

2018-19



RFX No. 7000012206

Tender No. : SE/EHV/PC/Amt/Tech/18-19/T-01 (1st call)

For works of : Additional work of 220 KV Kalmeshwar Warud Phase-I line due to misalignment of existing foundations under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL.

Tender Fee : Rs. 5000/- + 5 % GST (Non-refundable)

Estimated Cost : **Rs. 2,71,42,300** (Rs. Two crores seventy one lakhs forty two thousand three hundred only)

EMD : **Rs. 2,71,423/-** paid On-line Transaction No. _____ Date: _____

Download of Tender documents	Tender Available at
From Date 19.03.2019, hrs to Date 02.04.2019, 23:59 hrs.	https://srmetender.mahatransco.in
For submission of Tender	For Opening of Tender
Last Date of submission 02.04.2019, 23:59 hrs.	Technical Bid: Date 03.04.2019, 11:00 hrs, if possible Commercial Bid: Date 03.04.2019, 15:00 hrs, if possible

Address:-

**Office of the Superintending Engineer,
EHV Project Circle, MSETCL
Old Power House Premises
Duffrin Hospital,
Amravati-444601**