

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD

Office of the <i>Executive Engineer</i> 400KV RS Division (MSETCL) Deepnagar-Bhusawal-II, Pin-425201 Mobile No 7768001168	
Phone No (02582) (O) 202004, (Control Room) 202065	
Email : ee5260@mahatransco.in	Web Site- www.mahatransco.in

EE/400kV RS Dn/Deepnagar-BSL-II/ T-164

Date: - 25.06.2019

AMENDMENT E-Tender Notice

Sub: - Work of Extension of 1.05 kM, 33kV Over Head Line with Laying & Erection of 33kV Underground XLPE cable at 400kV RS Dn, Deepnagar, BSL-II.....**Amendment thereof**

E-Tender No. :- 1) EE/400kV RS Dn/Deepnagar-BSL-II/ T-04/2019-20 Rfx No.7000012839

Sale Period: - 18.05.2019 to 16.06.2019 @ 23:59Hrs.

Dear Sirs,

This office floated SRM E-Tender **Rfx No.7000012839** for the work of Extension of 1.05 kM, 33kV Over Head Line with Laying & Erection of 33kV Underground XLPE cable at 400kV RS Dn, Deepnagar, BSL-II vide under ref(1). The publicity period for above said SRM E-Tender from 18.05.2019 to 16.06.2019 @ 23:59Hrs. But the **Amendment AS UNDER:-**

- The requirement of XLPE Cable 33kV, 3C/300 sq.mm.for above said work is 400 Mtr. which already mentioned in tender booklet Annexure "A". But in **Rfx No.7000012839** Items description the unit of XLPE Cable 33kV, 3C/300 sq.mm i.e. material no. 500000775 is in kms. Hence all the bidders are requested to quote the price bid considering the material XLPE Cable 33kV, 3C/300 sq.mm require as 400 Mtr. instead of 400 Kms.
- The E-tender notice is extended up to 27.06.2019 up to 23.59 Hrs.

Note- **All other terms & conditions of the e-tender will remain unchanged.**

Yours Faithfully,

Sd/-

(Mukesh Patil)

Executive Engineer (I/C)

400 KV R.S. Dn, ,Deepnagar-BSL-II.

Copy s.w.r.to –

1) The Superintending Engineer, EHV O&M Circle, Khadka – Bhusawal.

Copy to –

1) The Dy. Manager (F&A), 400kV RS Dn, Deepnagar-BSL-II.

2) Notice Board.