

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

From:

The Executive Engineer, EHV(O&M) Division, Kalwa, Bramhaputra Building, 2nd floor,
Power House Complex, Post Box No 4, Thane

E-mail ID – eekalwa@gmail.com/ee7120@mahatransco.in

CIN No.U40109MH2005SGC153646, Website : www.mahatransco.in

EE/EHV/O&M/DN/KLW/1132

Date : 19.07.2019

TO WHOMSOEVER IT MAY CONCERN

Sub.:- Cancellation of RFX: 7000012820 for work of Supply & Installation of digital communicable Transformer Auxillary Monitoring System at 220KV Kamba substation under EHV (O&M) Dn., Kalwa.

Ref.:- –1] T. O. SRM Tender No. EE/EHV(O&M)/DN/KLW/TENDER/19/2019-2020
2] RFX No. 7000012820.

This is to inform that following E-Tender is declared as cancelled due to technical reason
Concerned may please be noted.

Sr. No.	Tender No./ RFX No.	Particulars of Tender	Estimated Amount in Rs.	EMD Amount in Rs.
1	7000012820	E-Tender for the work of Supply & Installation of digital communicable Transformer Auxillary Monitoring System at 220KV Kamba substation under EHV (O&M) Dn., Kalwa.	24,60,385/-	24604/-

The said tender is cancelled.



**Executive Engineer
EHV O&M Dn., Kalwa**

Copy s.w.rs.to : The Superintending Engineer, EHV (O&M) Circle, Kalwa.

Copy to : The Dy. Manager (F&A), EHV (O&M) Division Kalwa.