## SRM E-tender (Short notice)

## **EMBLEM**

Sr. No.	Tender No. & Description of Work					Due date & Time (Hrs) for submission & opening of Tender	
	Tender No. SE/EHV/PC/Pune/T/T-09/2019-20						
	Supply, Erection, Testing & Commissioning of Balance work of LILO on 220 kV Pandharpur-Malinagar line for 220 kV Bhalwani S/s.  Work Completion Period - 6 Months from date of handing over of approved profiles for line.					Download of tender documents from 14.08.2019 to 28.08.2019 RFX No. 7000013683	
	Work Completion Per	iod - 6 Months fr	rom date of handing	over of approved profile			
	Work Completion Per Estimated Cost (Rs.)	iod - 6 Months fr EMD (Rs.)	Tender Fee (Rs.)		es for line.	I opening Date	Commercial opening

<sup>1.</sup> Tender documents & relevant portions of the Tender which the tenderers have to fill online would be available on foresaid website.

Sd/-Superintending Engineer, EHV PC, Pune