


NOTICE FOR EXTENSION OF DUE DATE

This office has floated E-Tender No. SE/EHVPC/PN/T/T-12/2019-20 for the work of Supply, Erection, Testing and commissioning of balance work of increasing height of 400 kV Lonikand – PGCIL (Talegaon) line & 400 kV Lonikand – Kalwa line between LN 29 – 30 & 31-32 respectively of 220 kV MC narrow base line from 220 kV Bridgestone Sub – Station to 220 kV Chakan Phase – II Sub – Station. **The due date of submission of the bids is now extended up to 12.09.19. The Technical bid opening will be done on 13.09.19 and commercial bid opening will be done on 16.09.19.**


(Charuta N. Bendre)
Superintending Engineer
EHVPC, Pune.