

## **CANCELLATION OF SRM-TENDER**

**Sub:-** Cancellation of SRM-Tender T-02/2019-20 RFx No. 7000012539 for the Work of Supply of Equipments/Material, Erection, Testing & Commissioning of 11Nos of 33KV Bays at various S/Stns under EHV O&M Division Sangli proposed under INFRA-II, DDUGJY, IPDS & R-APDRP Schemes.

This is to inform that following SRM-Tender is declared as cancelled on dated 03/10/2019 due to Technical some reason. Concerned please be noted.

| Sr. | SRM-Tender                            | Name of Work  | Tender               | EMD                |
|-----|---------------------------------------|---|----------------------|--------------------|
| No. | No.                                   |   | Amount               | Amount             |
| 1   | T-02/2019-20<br>RFx No.<br>7000012539 | Work of Supply of<br>Equipments/Material, Erection,<br>Testing & Commissioning of<br>11Nos of 33KV Bays at<br>various S/Stns under<br>EHV O&M Division Sangli<br>proposed under INFRA-II,<br>DDUGJY, IPDS & R-APDRP<br>Schemes. | Rs.<br>2,47,99,000/- | Rs.<br>2,47,990 /- |

Sd/-

Executive Engineer M.S.E.T.C.Ltd. EHV O&M Dn. Sangli