

### **NOTICE FOR EXTENSION OF DUE DATE**

This office has floated E-Tender No. SE/EHVPC/PN/T/T-19/2019-20 RFx No. 7000014716 for the Supply, Erection, Testing and commissioning of balance work of increasing height of 400 kV Lonikand – PGCIL (Talegaon) line & 400 kV Lonikand – Kalwa line between LN 29 – 30 & 31-32 respectively of 220 kV MC narrow base line from 220 kV Bridgestone Sub – Station to 220 kV Chakan Phase – II Sub – Station. (Turnkey Contract ). **The due date of submission of the bids is now extended up to 30.12.19. The technical bid opening will be done on 31.12.19 and commercial bid opening will be done on 01.01.2020.**

**Sd/-**  
Superintending Engineer  
EHVPC, Pune.