

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.
CIN No. U40109MH2005SGC153646

From :

Name of Office : EXECUTIVE ENGINEER, EHV PROJECTS DIVISION-II, PUNE

Office Address : Administrative Building, 1st Floor, 925, Kasba Peth, Pune – 411 011

Contact No.: FAX NO. (020) 245 70 525 & PHONE NO. (020) 245 70 676

E-Mail Id : ee6620@mahatransco.in

Website : mahatransco.in

Ref.No.EE/EHV/Constn/DN-II/PN/No. 0002

Date: 01/01/2020

Sub:- Enquiry for work of replacement of MOG along with commissioning of AIR CELL of 50MVA, 132/33Kv TF IMP make at 132kV Pimpalgaon S/stn.

Dear Sir,

Please quote your lowest rates for work of replacement of MOG along with commissioning of AIR CELL of 50MVA, 132/33Kv TF IMP make at 132kV Pimpalgaon S/stn under this office on following terms & conditions:-

TERMS AND CONDITIONS:-

1. The offer shall be submitted on or before **15.01.2020**. Rates shall be quoted inclusive all taxes as per the schedule "A" enclosed and taxes. Any changes must be brought out clearly.
2. The scope of work covered under the present tender mainly includes Work of replacement of MOG along with commissioning of air cell of 50MVA, 132/33kV TF IMP Make at 132KV Pimpalgaon Substation.
Following are the work should be carried out:
 1. Fixing- Removal of OLD MOG , fitting of MOG, Removal of conservator tank, Draining of oil, fixing of tank, oil filtration, filling of oil in tank with filter M/C commissioning of aircell.
3. Xerox copy of each document should be enclosed with quotation. Such as
 - i) Shop Act.
 - ii) GST Registration No.
 - iii) Pan Card
4. Quotation must be submitted along with the Zerox copies of all the documents pertaining to said work.
5. Bill will be paid after completion of work and contractor will have to submit the bill in triplicate through Executive Engineer, EHV S/stn Projects Division, -II, Pune .
6. The work should be completed within **1 Week** from the date of availing of outage.
7. Right to reject any or all offers without assigning any reasons are reserved with undersigned.
8. In case of the difference of opinion about the interpretation of terms & conditions between you & MSETCL the decision of the undersigned will be final & binding upon you.

9. **PAYMENT SCHEDULE**

a) **For supply of Material/Equipments:**

- i) 60% of the cost of supplied items will be paid within 60 days from the date of receipt at site.
- ii) Balance 30% of the equipment cost shall be payable within 60 days from the date of erection of equipments and further balance 10% from the date of successful commissioning (or from the date of readiness for commissioning in all respects, duly tested at rated voltage) of the respective package and on production of necessary documents duly certified by the owner's site engineer.

b) **For Erection, Testing & Commissioning (ETC):**

- i) 90% of the charges towards ETC shall be paid within 60 days from the date of erection of equipment.
- ii) Balance 10% shall be paid within 60 days from the date of successful commissioning (or ready for commissioning in all respects, duly tested at rated voltage) on production of necessary documents duly certified by the owner's site engineer. The payment period of 60 days as stated above shall commence from the date of receipt (in the purchaser's office) of all the relevant documents, complete in all respects, supporting the claim(s) for payment.

c) **Mode of Payment to Contractor:**

All payment due to the contractor shall be paid only by Account Payee cheques/ Online payment. The Contractor shall present every month his invoice for the supply/works done in the Preceding month. The invoice/bill for supply/works should be separately submitted.

10. **SECURITY**

The Contractor shall have total responsibility for all equipments and materials in his custody stored, loose, semi-assembled and/or erected by him at site. The Contractor shall make suitable security arrangements to ensure the protection of all materials, equipment and works from theft, fire, pilferage and any other damages and loss. All materials of the Contractor shall enter and leave the work site only with the written permission of the Engineer in the prescribed manner. It shall be the responsibility of the Contractor to arrange for security till the works are finally taken over by the Engineer.

Thanking you,

Yours faithfully,


Executive Engineer
EHV Projects Div II Pune


P. S. Patil
OLC(AE-2)

Encl:- Schedule "A"

Copy to:

The Mgr (F&A), EHV Projects Div II Pune
MF


Schedule "B"

Work of replacement of MOG along with commissioning of AIR CELL of 50MVA, 132/33Kv TF IMP make at 132kV Pimpalgaon S/stn.

Sr. No.	Item / Description	UNIT	QTY.	ERECTION			AMOUNT IN RS
				Ex-work Rate	GST 18%	Unit rate with GST & Insurance	
	Labour Part						
1	Fixing- Removal of OLD MOG , fitting of MOG, Removal of conservator tank, Draining of oil, fixing of tank, oil filtration, filling of oil in tank with filter M/C commissioning of aircell	Nos	1				
	TOTAL					Total	

Rs. (

) Incl all taxes


Executive Engineer
EHV Projects Dn.II, Pune