

Extension to SRM e-Tender Notice

SRM e-Tender No.05/2019-20, RFx no.7000014750, Bid submission date is extended due to downtime of SRM e-tendering system due to technical problem.

Sr No	RFX No	SRM E-tender No	Particulars	Estimated cost (in Rs.)	E.M.D. (in Rs.)
1	7000014750	EE/EHV PD/SGL/T-05 /2019-20	Balance Supply, Civil, Erection Testing & Commissioning of 110 KV level creation at 220 KV Peth S/s. by construction of 220/110 KV, 100 MVA T/f. with HV, LV bays alongwith 110 KV feeder bay at Peth S/s. and 110 KV feeder bay at 110 KV Borgaon S/s.	24246845.00	242468.00

Tender cost above tenders each in Rs.5000.00 + GST as per SRM, Sale period: 18.12.2019 Last Date of Submission: 26.12.2019, which is extended to 08.01.2020 up to 17:00 Hrs, Date of opening (Tech. bid): 09.01.2020 at 10:00 Hrs. Date of opening (Price bid): 09.01.2020 at 16:00 Hrs.

Contact person: Executive Engineer Tel. No.0233-2301187 for further details please visit to <https://srmetender.mahatransco.in>.

-Sd/-
**Executive Engineer,
EHV Projects Dn., Sangli**