

Notice for SRM e-tender Extension

This office had floated e-tender towards Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 231 to 313 upto Gantry of Warud S/S (Total Loc. 81) Phase –V from Kalmeshwar end of route length 25.7 km route under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL. (RFx no. 7000014614 on turnkey basis under EHV PC O&M 1st call

The SRM tender is further extended as below.

S.N.	Particulars		New extended dates
1	Date of submission of		03.02.2020 to 09.02.2020
	tender		up to 23.59 hrs.
2	Technical	Bid	10.02.2020 at 11.00 hrs.
	opening		if possible.
3	Commercial	Bid	10.02.2020 at 15:00 hrs.
	opening		if possible.

All the eligible venders are requested to submit their bids against the above said tenders.

Please note.

-sd-CHIEF ENGINEER EHV PCO&M ZONE, AMRAVATI.