

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000015201	RFx for supply of material required for retrofitting of PDC(Power Distribution Cubicles) & lighting panels at HVDC Terminal Station Padghe.	Rs. 14,04,676.12/- (including taxes)	Rs. 14,046.76/-	Rs. 5,25/- (non-refundable)

Extended sale period :- Dt.- 07.02.2020 to 23.02.2020 upto 23.59hrs

Extended due date of submission :- Dt. 23.02.2020 up to 23.59hrs

Extended due date of opening :- Technical : Dt. 24.02.2020 at 11:00 Hrs.

(if possible)

Commercial : Dt. 24.02.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

- s/d -
(Sandeep Kalantri)
Superintending Engineer