

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000015342	RFx for Removing, shifting, installation and commissioning of pole 2 B-phase Converter Transformer by spare transformer and Erection of Outdoor X2 bushing (Type: GOF 1550 OUTDOOR) & replacement of Gasket sets for spare BHEL make Smoothing reactor and shifting thereof at HVDC Terminal station, Padghe.	Rs. 50,15,000/- (including taxes)	Rs. 50,150/-	Rs. 5,25/- (non-refundable)


Extended sale period :- Dt.- 26.02.2020 to 19.03.2020 upto 23.59hrs

Extended due date of submission :- Dt. 20.03.2020 up to 23.59hrs

Extended due date of opening :- Technical : Dt. 20.03.2020 at 11:00 Hrs.
(if possible)

Commercial : Dt. 20.03.2020 at 13:00 Hrs.
(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe