

## Maharashtra State Electricity Transmission Company Limited HVDC RS (O&M) Circle, Padghe Extension No-01 and Corrigendum

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

Sr.	RFx no.	Name of work	Estimated	EMD	Tender fee	Corrigendum
No.			cost in	(Rs.)	incl. Incl.	7
	5 K	7	Rs.		GST (Rs)	1.1
1	7000016291	Extension of RFx for Renovation of pipe type & counterpoise earthing for 500 kV Chandrapur- Padge HVDC Line & 400 kV Babhaleshwar-Padghe Ckt-I & Ckt-II lines under the jurisdiction of Padghe, Junnar & Babhaleshwar sub divisions	Rs. 35,00,000/-	Rs. 35,000/-	Rs. 5,25/- (non- refundable)	<del>-</del>
		for the year of 2020-21.				, 20 mm i ii y
Corrigendum						
2	7000016299	Extension of RFx for Restoration of Collapse Towers of 400 kV Babhaleshwar-Padghe Ckt-I & Ckt-II Line under Rajgurunagar Division.	Rs. 60,00,000/-	Rs. 60,000/-	Rs. 5,25/- (non- refundable)	Please Read as:- Extension of RFx for Restoration of Towers ( if any, collapses in future) of 400 kV Babhaleshwar- Padghe Ckt-I & Ckt-II Line under Rajgurunagar Division.

Extended sale period

:- Dt.- 29.05.2020 to15.06.2020 upto 23.59hrs

Extended due date of submission :- Dt. 15.06.2020 up to 23.59hrs

Extended due date of opening

:- Technical: Dt. 16.06.2020 at 11:00 Hrs.

(if possible)

Commercial: Dt. 16.06.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

> Superintending Engineer HVDC RS (O&M) Circle, Padghe