



**MAHATRANSCO**  
Maharashtra State Electricity Transmission Co. Ltd.

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**

EHV (O&M) Circle, MSETCL,  
Administrative Building, Block No. 404, 3<sup>rd</sup> Floor, Rastapeth, Pune - 411011  
Email Id : [se6100@mahatransco.in](mailto:se6100@mahatransco.in)

No. SE/EHV/O&M/Circle/Pune/T/ 718

Date : 19 JUN 2020

To,  
M/s. Paramin Advertising & Marketing Associates  
5-A, Botawala Chambers,  
1<sup>st</sup> Floor, P.M. Road,  
Fort, Mumbai  
Email : [paraminad@paramindia.com](mailto:paraminad@paramindia.com)  
022-22616799/22671694.

**Subject : – Publication of “Extension in sale & Submission period” notice.**


Dear Sir,

Please find enclosed herewith a “Extension in sale & Submission period” notice to be published in the following daily newspaper on or before Dt.20.06.2020 in a very economical space as per the circular issued by the Executive Director(HR), Corporate office, Mumbai.

- 1) Loksatta - Pune
- 2) Agrovan – Pune.
- 3) Pawana Samachar - Pune.

Thanking you.

Yours faithfully,

  
(Jyoti N. Chimte)  
Superintending Engineer,  
EHV (O&M) Circle, Pune

Copy to :  
The Manager(F&A), EHV (O&M) Circle, Pune.

0/c  
4



## Sale & submission period extension Notice

The sale & submission period of RFx No. 7000016388 for strengthening work of 220kV Bays at 400kV Lonikand-I Substation & 220kV Theur Substation to enhance the capacity of 220kV Lonikand-Theur Circuit I & II under EHV O&M Circle, Pune is extended up to Dt. 23.06.2020 up to 13.00 hrs. For further details, visit our Website <https://srmetender.mahatransco.in>

SD/-  
Superintending Engineer,  
EHV (O&M) Circle, Pune

Please do not publish the matter below the line.

(Jyoti N. Chimte)  
Superintending Engineer,  
EHV (O&M) Circle, Pune

o/c  
y- (X)