



**Maharashtra State Electricity Transmission Company Limited**  
**HVDC RS (O&M) Circle, Padghe**  
**Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000017351	Extension of RFx for troubleshooting of switching interlocks problems and servicing- alignment of valve hall earth switches of both poles at HVDC Padghe in Annual Outage 2020	Rs. 1,50,640.32/- including taxes	Rs. 5,000/-	Rs.105.00/- (non-refundable)

**Extended sale period** :- Dt.- 09.09.2020 To Dt.-24.09.2020 upto 23.59 Hrs

**Extended due date of submission** :- Dt. 24.09.2020 up to 23.59 Hrs

**Extended due date of opening:- Technical :- Dt. 25.09.2020 at 11:00 Hrs.**

**(if possible)**

**Commercial : Dt. 25.09.2020 at 13:00 Hrs.**

**(if possible)**

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

  
**Superintending Engineer**  
**HVDC RS (O&M) Circle, Padghe**