

1st Extension of Time

The due date for SRM E-Tender No.: EE/EHV PROJ./DN/KOP/T-3/2020-21 (**RFx No. 7000017390**) invited in two bid system for the work of termination of 132 KV Line at 110 KV Bapat Camp S/s including design, Supply, erection of 132 KV SC special tower, Supply & erection of RSJ Pole alongwith de-stringing, stringing, earthing etc. all allied works Dist. : Kolhapur is **extended up to 30.09.2020, 16.00 Hrs.** The Bidders are requested to check the details and latest amendments on MSETCL's SRM E-Tendering website <http://srmetender.mahatransco.in>

**Executive Engineer,
EHV Projects Division, Kolhapur**