

 <p>MAHATRANSCO Maharashtra State Electricity Transmission Co. Ltd.</p>	<p>MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (CIN : U40109MH2005SGC153646) Office of The Executive Engineer EHV O&M Division, Manchar DSK's Pride , Survey No-170/7B, Pune-Nashik Highway, In front of Rural Health Centre, Manchar , Tq- Ambegaon Dist: Pune E-mail:ee61A0@mahatransco.in, eeManchar404@gmail.com Ph- 02133-223040/41, FAX-02133-223042</p>
EE/EHV/O&M/Division/Manchar/Tech/No. 693	Date : 30.09.2020

E-TENDER EXTENSION-I NOTICE

Subject: Extension in due date for submission of bid for E-Tender for supply & erection of 33 KV Capacitor Cells & 33 KV Neutral CT for 33KV, 5 MVAR Capacitor bank at 132 KV Sanaswadi & 132KV Kuruli Sub-Station under EHV O&M Division Manchar..

Reference: EE/EHV/O&M/Division/Manchar/Tech/09/2020-21 (RFX No. 7000017430)

The due date for submission bid has been extended, concern may please be noted. The details are as below,

Sr. No.	Tender No. & Description of Work	Due date & Time (Hrs.) for submission & opening of Tender				
1	Tender No.: EE/EHV/O&M/Division/Manchar/Tech/09/2020-21 (RFX No. 7000017430)					
	E-Tender for supply & erection of 33 KV Capacitor Cells & 33 KV Neutral CT for 33KV, 5 MVAR Capacitor bank at 132 KV Sanaswadi & 132KV Kuruli Sub-Station under EHV O&M Division Manchar.	Extension in Due Date for Download of Tender Documents: 30.09.2020 to 06.10.2020 up to 23:59:00 Hrs.				
	Estimated Cost (Rs.)	EMD (Rs.)	Tender Fee (Rs.)	Closing Date	Technical opening Date	Commercial opening Date
	Rs. 11,86,617/- Inclusive of all Taxes	Rs. 11866.17/-	Rs.500 + GST Extra	06.10.2020 up to 23:59 Hrs.	07.10.10.2020 11:00 Hrs. (If Possible)	08.10.2020 11:00 Hrs. (If Possible)

Sd/-
(Deepak D Madane)
Executive Engineer (Charge)
EHV O&M Division Manchar