



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED**

**SRM E-Tender Sale Period Extension Notice**

**1<sup>st</sup> Extension to sales period, date of closing & due date of opening of the SRM E-Tender.**

The sale period, date of closing & due date of opening of following Tender is extended as below.

**This Office SRM E-Tender No.: EE/HVDC/TL/O&M/DN/ CHND /Tech/Tender no-79 (Rfx no. 7000017041) Dt: 05.08.2020----- 1st Extension thereof.**

**Name of Work: SRM e-Tender for the work of Muffing & Coping of towers for 400KV Chandrapur-Nanded I Line, Chandrapur-II-Nanded-II & Parli III Lines, 400KV Khaperkheda-Chandrapur Line & 500 KV HVDC Line and other lines under the jurisdiction of HVDC TL O&M division, Chandrapur.**

**Sale Period: From Dt: 29.09.2020 To.05.10.2020, 10.00Hrs**

**1<sup>st</sup> time Extended Sale Period:** Dt: 12.10.2020 to Dt: 20.10.2020.

**Extended due date of Submission:** Dt: 20.10.2020 upto 10:00 Hrs.

**Extended due date of technical Bid opening dt.:** Dt: 20.10.2020 upto 10:30 Hrs.  
(Onwards if possible)

**Note -** The Bidders shall take note of this Change please. However, all other terms and conditions of the original Tender notice shall remain unchanged.

**Sd/-  
Executive Engineer  
HVDC TL O&M Division,  
Chandrapur**