



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

CIN No.U4010MH2005SGC153646

EHV O&M Division, Idgah Naka, Nalwandi Road, Beed- 431122

Cont. No. 0242-222876 (O) / 222803 (P)

Email Id :- ee2230@mahatransco.in / eebeed@gmail.com

Ref No: EE/EHV (O&M)/ Beed/ Tech/ **No. 1 3 5 1**

Date: - **1 7 DEC 2020**

To,
E- Enquiry

Sub: Work of increasing the chimney height of tower legs merged in soil of tower of 220kV Beed-Patoda D/C Line under Line Maintenance sub division, Beed under EHV O&M Division, Beed.

Dear Sir,

Sealed firm quotations are invited for Work of increasing the chimney height of tower legs merged in soil of tower of 220kV Beed-Patoda D/C Line under Line Maintenance sub division, Beed under EHV O&M Division, Beed. On the conditions listed below as per attached schedule "A" & Annexure I.

TERMS AND CONDITIONS:

1. Your sealed quotation should reach this office on or before **Dt.24.12.2020 at 17.30Hrs** and will be opened on the next day, if possible.
2. Quotation shall be sent under sealed cover duly super scribed as Quotation for -- ----- & Your Enquiry No. -----
3. Documents should have enclosed with the offer for Technical Qualification.
 - a) Shop Act Registration
 - b) Contractor License.
 - c) PAN
 - d) GST Registration.
4. The rates should be valid for 120 days.
5. The rates shall be quoted in the work schedule "A" The rates and amount shall be written both in figures. The rates shall be written legibly and shall be free from eraser. Overwriting or conversions of figures correction and where unavoidable shall be made by Crossing out initiating, dating and rewriting.
6. No advance payment shall be made in any case. However, 100% payment shall be effected after satisfactory completion of work.
7. The quotation should be submitted strictly as per our requirement; any additional condition/shortfall left in offer letter shall cause rejection of quotation.
8. The undersigned reserves the right to reject any or all the quotations without assigning any reasons thereof.
9. Order limited to **Rs. 2.98 Lakhs** only

Thanking you,

Encl: Schedule "A"

Yours faithfully,

Executive Engineer,
EHV O&M Division, Beed


MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD
EHV (O&M) DIVISION BEED

Schedule 'A'

Sub: Work of increasing the chimney height of tower legs merged in soil of tower of 220kV Beed-Patoda D/C Line under Line Maintenance sub division, Beed under EHV O&M Division, Beed.

Sr. No.	Particulars of work	Unit	Qty	Rate
1	Chimney Height Raising, Work involved: - Excavation of footing of 1 Mtr. X 1Mtr.X 0.3Mtr. around chimney, breaking of existing concrete chimney 0.3 Mtrs from ground with the help of Chisel & hammer, cleaning of leg, painting with epoxy paint upto 2 Mtrs. Providing & Casting of 1:2:4 grade CC mix of trap metal upto 0.2 Mtr. above ground level for chimney by using steel / plywood form box, concreting, curing etc. complete in all respects. (a) 220 kV Beed-Patoda D/C line	No	36	

G.S.T. :- As Applicable


Executive Engineer
EHV (O&M) Division Beed