

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**

Extension to sale period, date of closing & due date of opening of the E-tender  
The sale period, date of closing & due date of opening of following E-tender is as under.

**Rfx No. :- 7000018689 Dtd. 04.02.2021**

**Name of work:** E-Tender the work of Replacement of installed Smoothing Reactor by Spare Smoothing Reactor of either Pole I or Pole II at HVDC Terminal Station, Chandrapur.

Extended Sale period: - 13.02.2021

Extended Due date of submission: - 20.02.2021

Extended Due date of opening: - 20.02.2021

Techno-Commercial: 20.02.2021 at 12:05 Hrs. (onwards) if possible.

The Bidders shall take note of this change please. However, all other terms & Condition of the original tender/enquiry notice shall remain unchanged.

**Sd/-  
Executive Engineer  
HVDC Indoor Division,  
Chandrapur**