



**Maharashtra State Electricity Transmission Company Limited**  
**HVDC RS (O&M) Circle, Padghe**  
**Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000019217	Extension of RFx for providing fire fighting manpower for HVDC Complex, Padghe for F.Y.2021-22.	INR 42,90,665.21/-	INR 42,906.65/-	Rs. 5,25/- (non-refundable)

**Extended sale period** :- Dt.- 17.03.2021 to 08.04.2021 upto 2359hrs

**Extended due date of submission** :- Dt. 08.04.2021 up to 2359hrs


**Extended due date of opening** :- Technical : Dt. 09.04.2021 at 1100 Hrs.

(if possible)

Commercial : Dt. 09.04.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

  
**Superintending Engineer**  
**HVDC RS(O&M) Circle Padghe**