



Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

| RFX no. | Name of work | Estimated cost in Rs. | EMD (Rs.) | Tender fee incl. Incl. GST (Rs) |
|------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|-------------|---------------------------------|
| 7000019194 | Extension of RFX for Troubleshooting and rectification of very early smoke detection system (VESDA) installed at Pole 1 and Pole2 valve hall in upcoming annual outage at HVDC Padghe in the year 2020-21. | Rs. 1,83,636.17/- including taxes | Rs. 5,000/- | Rs.105.00/- (non-refundable) |

Extended sale period :- Dt.- 16.03.2021 To Dt.-09.04.2021 upto 23.59 Hrs

Extended due date of submission :- Dt. 09.04.2021 up to 23.59 Hrs

Extended due date of opening:- Technical :- Dt. 12.04.2021 at 11:00 Hrs.

(if possible)

Commercial : Dt. 12.04.2021 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

-sld-
Superintending Engineer
HVDC RS (O&M) Circle, Padghe