



Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000019414	RFx for Supply, erection, testing and commissioning of one number of 60 TR compressor and cooling tower of AC plant at 500 kV HVDC Receiving Station, Padgha.	INR 13,34,715/-	INR 13,347.15/-	Rs. 525/- (non- refundable)

Extended sale period :- Dt.- 31.03.2021 to 16.04.2021 upto 2359hrs

Extended due date of submission :- Dt. 16.04.2021 up to 2359hrs

Extended due date of opening :- **Technical : Dt. 19.04.2021 at 1100 Hrs.**

(if possible)

Commercial : Dt. 19.04.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS(O&M) Circle Padghe