



CANCELLATION OF SRM-TENDER

Sub:- Cancellation of SRM-Tender T-11/2021-22/ RFx. No. 7000019847 for Work of Counter Poise Earthing for various 220KV Lines under LMSD Borgaon under EHV O&M Division Sangli.

This is to inform that following SRM-Tender is declared as cancelled on dated 17/06/2021 due to some Technical Reason. Concerned please be noted.

Sr. No.	SRM-Tender No.	Name of Work	Tender Amount	EMD Amount
1	T-11/2021-22/ RFx. No. 7000019847	Work of Counter Poise Earthing for various 220KV Lines under LMSD Borgaon under EHV O&M Division Sangli	Rs. 23,61,009/- Including of GST	Rs. 23610.09/-

Sd/-
Executive Engineer
M.S.E.T.C.Ltd.
EHV O&M Dn. Sangli