

**Maharashtra State Electricity Transmission Company Limited**  
**HVDC RS (O&M) Circle, Padghe**  
**Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000019508	Extension of Rfx for procurement of 245kV Current Transformer (2 Cores) for AC filters at HVDC Terminal Station, Padghe	INR 10,02,580.30/-	INR 10,025.80/-	Rs. 525/- (non-refundable)

**Extended sale period** :- Dt.- 18.06.2021 to 06.07.2021 upto 2359hrs

**Extended due date of submission** :- Dt. 06.07.2021 up to 2359hrs

**Extended due date of opening** :- Technical : Dt. 07.07.2021 at 1100 Hrs.

(if possible)

Commercial : Dt. 07.07.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

  
**Superintending Engineer**  
**HVDC-RS(O&M) Circle Padghe**