



Maharashtra State Electricity Transmission Company Limited
500kV HVDC RS(O&M) Circle, Padghe.
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000020244	Extension of RFx for Supply and Installation of CISCO Make 2921 Router with all Configuration and Integrated Services with all Software and connect proper fiber connectivity with all location and connected with other allied Equipment at HVDC RS(O&M) Circle, Padghe.	Rs. 1,43,016.00/- including taxes)	Rs. 5,000/-	Rs.105.00/- (non-refundable)

Extended sale period :- Dt.- 28.06.2021 To Dt.-08.07.2021 upto 2359 Hrs

Extended due date of submission :- Dt. 08.07.2021 up to 23.59 Hrs

Extended due date of opening:- Technical :- Dt. 09.07.2021 at 1100 Hrs.

(if possible)

Commercial : Dt. 09.07.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS O&M Circle,
Padghe.