Maharashtra State Electricity Transmission Company Limited HVDC RS (O&M) Circle, Padghe **Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000020386	Extension of RFx for procurement & commissioning of 2 Nos. of Variable Frequency drive (ABB make Direct torque control ACS880 Drive module type ACS880-01-105A-3+display module) at HVDC Terminal Station, Padghe.	INR 18,52,339/- including taxes)	INR 18,523.39/-	Rs. 525/- (non- refundable)

Extended sale period

:- Dt.- 12.07.2021 to 02.08.2021 upto 2359 Hrs

Extended due date of submission :- Dt. 02.08.2021 up to 2359 Hrs

Extended due date of opening

:- Technical: Dt. 03.08.2021 at 1100 Hrs.

(if possible)

Commercial: Dt. 03.08.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

HVDC RS(O&M) Circle Padghe