

From: Office of the  
Superintending Engineer(Civil)  
E.H.V.Civil Construction cum Maint. Circle, Pune.  
Block No.407, 3rd Floor, New Administrative Building, Rasta Peth, PUNE 411 011  
Phone :- (020) 26060818 (P),  
E-Mail: se6700@mahatransco.in

No. SEC / PUNE / Civil / Tech/O.N.

741

Date: 21 SEP 2021

**NOTICE**

**ONLY FOR UNEMPLOYED ENGINEERS**

**Sub:-** Lottery for allotment of work of Unemployed Engineers. (Lottery No.1 /2021-22)

- Ref :-**
1. Circular Govt. of Maharashtra G.R. No. Sankirn/2015/prk/3/Urja-5 Dt. 26.03.2015.
  2. EEC /EHV/CCCM/Dn./Solapur / T / 293 Dt.30.07.2021.
  3. EEC /EHV/CCCM/Dn./Solapur / T / 294 Dt.30.07.2021.
  4. EEC /EHV/CCCM/Dn./Solapur / T / 325 Dt.18 .08.2021.
  5. EEC /EHV/CCCM/Dn./Solapur / T / 326 Dt. 18 .08.2021.
  6. EEC /EHV/CCCM/Dn./Solapur / T / 327 Dt. 18 .08.2021.
  7. EEC /EHV/CCCM/Dn./Solapur / T / 334 Dt. 23 .08.2021.
  8. EEC /EHV/CCCM/Dn./Solapur / T / 353 Dt. 03 .09.2021.
  9. EEC /EHV/CCCM/Dn./Solapur / T / 354 Dt. 03 .09.2021.
  10. EEC /EHV/CCCM/Dn./Solapur / T / 370 Dt. 08.09.2021.
  11. EEC /EHV/CCCM/Dn./Solapur / T / 371 Dt. 08.09.2021.
  12. EEC /EHV/CCCM/Dn./Solapur / T / 372 Dt. 08.09.2021.
  13. EEC /EHV/CCCM/Dn./Solapur / T / 386 Dt. 14.09.2021.
  14. EEC /EHV/CCCM/Dn./Solapur / T / 387 Dt. 14.09.2021.
  15. EEC /EHV/CCCM/Dn./Solapur / T / 395 Dt. 17.09.2021.

With reference to the above subject, Lucky draw is scheduled on Dt.28.09.2021 at 4.00 PM at EHV CCCM Circle, Rasta Peth, Pune for allotment of following work.

Sr. No.	Name of work	Estimated amount with GST Rs.
1	The work of Maintenance & upkeepment of various civil works at 220kV S/stn Barshi, Dist-Solapur	Rs.9,26,212.00 (Including GST)
2	The work of Maintenance of civil assets at 132kV S/stn Sangola, Dist-Solapur	Rs.6,57,261.00 (Including GST)
3	Construction of RCC culvert for BBM cable trench crossing at 132kV S/S Chincholikati, Dist-Solapur.	Rs.7,31,235.00 (Including GST)
4	Maintenance work after strengthening of column with providing and installing IHP submersible pump on bore well at 132kV S/stn Navives Dist-Solapur.	Rs.8,07,706.00 (Including GST)
5	Control room & Foundations painting at 132kV Nimboni S/stn Tal-Mangalwedha, Dist-Solapur.	Rs.6,82,951.00 (Including GST)

Sr. No.	Name of work	Estimated amount with GST Rs.
6	Construction of fire safety wall between transformers at 132kV Mangalwedha, S/stn, Tal- Mangalwedha, Dist-Solapur.	Rs.9,05,669.00 (Including GST)
7	Maintenance & upkeepment of control room and colony and 132kV yard premises at 132kV S/stn Mandrup, Dist-Solapur.	Rs.6,04,162.00 (Including GST)
8	132kV PT bat, repairs to drainage line & jacketing to old equipment foundations at 220/33 kV S/stn Malinagar Dist-Solapur.	Rs.9,81,723.00 (Including GST)
9	Construction of new RCC culvert over existing cable trench in 132kV yard at 220kV S/stn Bale, Dist-Solapur.	Rs.8,14,990.00 (Including GST)
10	Maintenance of civil assets at 132kV S/stn Manegaon, Tal-Sangola, Dist-Solapur.	Rs.7,23,363.00 (Including GST)
11	Repairs to UCR retaining wall of in front of ICT -I bay at 220 kV S/stn Jeur, Tal-Karmala, Dist-Solapur.	Rs.9,40,242.00 (Including GST)
12	Providing & fixing of main entrance gate with all allied works at 132kV S/stn Soregaon Dist-Solapur.	Rs.4,60,834.00 (Including GST)
13	Providing Furniture & electrical appliances at rest house at 110 kV Pandharpur S/stn colony premises, Tal-Pandharpur, Dist-Solapur.	Rs.7,21,119.00 (Including GST)
14	Renovation of Quarter at 132kV Degaon S/stn for accommodation of EHV S&I S/DN.II and EHV S/stn project S/Dn. Office	Rs.9,47,904.00 (Including GST)

All eligible Unemployed Engineers are requested to attend lucky draw as per above Schedule. The registered unemployed engineers, to whom work are not allocated till date, will be given first preference. On absence of such unemployed Engineer other candidates will be considered for lottery.

**Note :- Updated PASSBOOK with work done entries duly certified by HOD of concern department is MANDATORY for ATTENDENCE.**



(Satish Gaikwad)  
**Superintending Engineer (C),  
EHV CCCM Circle, Pune.**

**Copy to: -**

1. The Executive Engineer(C) EHV CCCM Dn. Solapur .
2. The Manager (F&A), EHV CCCM Circle, Pune.
3. M/F.